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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1875000.00 1500000.00  1925000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 300000.00 165000.00  172000.00GENERIC MISCELLANEOUS ITEM (LS)
TIMBER PEDESTRIAN BOARDWALK AT STATION 37+70.06
-MUP-

0003 0001000000-E 200 Lump Sum 1122000.00 3100000.00  365000.00CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 1.00 3.00 3500.00 10500.00 2500.00  7500.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  164,000 CY  8.00 1312000.00 4.85 795400.00 6.86  1125040.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  20,400 CY  7.00 142800.00 6.15 125460.00 8.80  179520.00UNDERCUT EXCAVATION

0007 0106000000-E 230  605,000 CY  7.75 4688750.00 7.50 4537500.00 7.54  4561700.00BORROW EXCAVATION

0008 0134000000-E 240  2,433 CY  3.00 7299.00 11.00 26763.00 6.00  14598.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  15,700 SY  4.00 62800.00 4.90 76930.00 10.75  168775.00REMOVAL OF EXT ASPHALT PVMT

0010 0177000000-E 250  3,450 SY  0.80 2760.00 4.15 14317.50 1.50  5175.00BREAKING OF EXT ASPH PVMT

0011 0192000000-N 260  31 HR  325.00 10075.00 200.00 6200.00 166.00  5146.00PROOF ROLLING

0012 0195000000-E 265  34,900 CY  32.00 1116800.00 20.00 698000.00 27.00  942300.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  31,900 SY  1.75 55825.00 1.70 54230.00 1.50  47850.00GEOTEXTILE SOIL STABILIZATION

0014 0318000000-E 300  4,138 TON 30.00 124140.00 37.00 153106.00 32.50  134485.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  25,423 SY  3.00 76269.00 3.60 91522.80 1.90  48303.70FND CONDIT GEOTEXTILE

0016 0335200000-E 305  904 LF  26.00 23504.00 32.00 28928.00 29.50  26668.0015" DRAINAGE PIPE

0017 0335300000-E 305  608 LF  30.00 18240.00 40.00 24320.00 32.50  19760.0018" DRAINAGE PIPE

0018 0335400000-E 305  68 LF  37.00 2516.00 48.00 3264.00 41.75  2839.0024" DRAINAGE PIPE

0019 0335500000-E 305  856 LF  40.00 34240.00 58.00 49648.00 51.50  44084.0030" DRAINAGE PIPE

0020 0335600000-E 305  880 LF  45.00 39600.00 79.00 69520.00 64.00  56320.0036" DRAINAGE PIPE

0021 0335850000-E 305  8 EA  325.00 2600.00 545.00 4360.00 177.00  1416.00**" DRAINAGE PIPE ELBOW
(15")

0022 0335850000-E 305  6 EA  325.00 1950.00 580.00 3480.00 267.00  1602.00**" DRAINAGE PIPE ELBOW
(18")

0023 0343000000-E 310  324 LF  39.00 12636.00 34.00 11016.00 29.50  9558.0015" SIDE DRAIN PIPE

0024 0344000000-E 310  64 LF  54.00 3456.00 43.00 2752.00 32.50  2080.0018" SIDE DRAIN PIPE

0025 0345000000-E 310  184 LF  55.00 10120.00 48.00 8832.00 42.00  7728.0024" SIDE DRAIN PIPE

0026 0366000000-E 310  292 LF  34.00 9928.00 32.00 9344.00 30.00  8760.0015" RC PIPE CULV III

0027 0372000000-E 310  228 LF  40.00 9120.00 38.00 8664.00 33.00  7524.0018" RC PIPE CULV III

0028 0378000000-E 310  92 LF  55.00 5060.00 47.00 4324.00 42.25  3887.0024" RC PIPE CULV III

0029 0384000000-E 310  148 LF  60.00 8880.00 60.00 8880.00 54.00  7992.0030" RC PIPE CULV III

0030 0448000000-E 310  212 LF  100.00 21200.00 124.00 26288.00 127.75  27083.00***" RCP CULV CLASS IV
(48")

0031 0448000000-E 310  48 LF  150.00 7200.00 169.00 8112.00 224.00  10752.00***" RCP CULV CLASS IV
(54")

0032 0448200000-E 310  7,012 LF  33.00 231396.00 28.00 196336.00 29.50  206854.0015" RCP CULV CLASS IV

0033 0448300000-E 310  4,532 LF  35.00 158620.00 37.00 167684.00 33.50  151822.0018" RCP CULV CLASS IV

0034 0448400000-E 310  3,400 LF  40.00 136000.00 42.00 142800.00 45.00  153000.0024" RCP CULV CLASS IV

0035 0448500000-E 310  1,132 LF  50.00 56600.00 62.00 70184.00 62.50  70750.0030" RCP CULV CLASS IV

0036 0448600000-E 310  516 LF  70.00 36120.00 76.46 39453.36 84.25  43473.0036" RCP CULV CLASS IV

0037 0448700000-E 310  44 LF  85.00 3740.00 100.00 4400.00 123.50  5434.0042" RCP CULV CLASS IV
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0038 0995000000-E 340  2,678 LF  9.00 24102.00 15.00 40170.00 18.00  48204.00PIPE REMOVAL

0039 1011000000-N 500 Lump Sum 350000.00 350000.00  425000.00FINE GRADING

0040 1044000000-E 501  80,200 SY  2.00 160400.00 2.00 160400.00 2.25  180450.00LIME TRTD SOIL (SLURRY)

0041 1066000000-E 501  810 TON 199.00 161190.00 200.00 162000.00 225.00  182250.00LIME FOR LIME TREATED SOIL

0042 1099500000-E 505  5,000 CY  10.00 50000.00 9.00 45000.00 5.60  28000.00SHALLOW UNDERCUT

0043 1099700000-E 505  9,500 TON 25.00 237500.00 24.00 228000.00 19.25  182875.00CLASS IV SUBGRD STABILIZATION

0044 1110000000-E 510  500 TON 22.00 11000.00 35.00 17500.00 15.50  7750.00STABILIZER AGGREGATE

0045 1115000000-E SP   36,500 SY  5.75 209875.00 2.50 91250.00 2.67  97455.00GEOTEXTILE FOR PVMT STABILIZ

0046 1121000000-E 520  78,200 TON 23.00 1798600.00 27.00 2111400.00 24.00  1876800.00AGGREGATE BASE COURSE

0047 1176000000-E 542  53,470 SY  1.70 90899.00 1.70 90899.00 2.00  106940.00SOIL CEMENT BASE

0048 1187000000-E 542  1,480 TON 134.00 198320.00 134.00 198320.00 151.00  223480.00PC FOR SOIL CEMENT BASE

0049 1209000000-E 543  20,060 GAL 3.00 60180.00 2.35 47141.00 3.90  78234.00ASPHALT CURING SEAL

0050 1220000000-E 545  2,000 TON 26.00 52000.00 30.00 60000.00 19.75  39500.00INCIDENTAL STONE BASE

0051 1275000000-E 600  670 GAL 5.00 3350.00 5.00 3350.00 4.20  2814.00PRIME COAT

0052 1308000000-E 607  540 SY  13.50 7290.00 15.00 8100.00 15.50  8370.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0053 1489000000-E 610  11,100 TON 39.00 432900.00 41.00 455100.00 39.50  438450.00ASP CONC BASE CRS B25.0B

0054 1491000000-E 610  2,500 TON 39.00 97500.00 41.00 102500.00 39.50  98750.00ASP CONC BASE CRS B25.0C

0055 1498000000-E 610  14,800 TON 39.00 577200.00 38.00 562400.00 36.50  540200.00ASP CONC INTR CRS I19.0B

0056 1503000000-E 610  31,800 TON 35.00 1113000.00 38.00 1208400.00 36.50  1160700.00ASP CONC INTR CRS I19.0C

0057 1519000000-E 610  14,550 TON 39.00 567450.00 39.00 567450.00 36.50  531075.00ASP CONC SURF CRS S9.5B

0058 1523000000-E 610  26,400 TON 37.00 976800.00 39.00 1029600.00 37.50  990000.00ASP CONC SURF CRS S9.5C

0059 1575000000-E 620  5,270 TON 600.00 3162000.00 625.00 3293750.00 615.00  3241050.00ASP FOR PLANT MIX

0060 1693000000-E 654  880 TON 150.00 132000.00 110.00 96800.00 95.00  83600.00ASPH PLT MIX PVMT REPAIR

0061 2022000000-E 815  336 CY  5.50 1848.00 18.00 6048.00 21.75  7308.00SUBDRAIN EXCAVATION

0062 2033000000-E 815  168 CY  50.00 8400.00 67.00 11256.00 69.00  11592.00SUBDRAIN FINE AGGREGATE

0063 2044000000-E 815  1,000 LF  5.50 5500.00 8.00 8000.00 5.00  5000.006" PERF SUBDRN PIPE

0064 2070000000-N 815  2 EA  150.00 300.00 270.00 540.00 185.00  370.00SUBDRN PIPE OUTLET

0065 2077000000-E 815  12 LF  7.75 93.00 15.00 180.00 33.00  396.006" OUTLET PIPE

0066 2099000000-E 816  8,050 LF  5.85 47092.50 5.85 47092.50 7.00  56350.00SHOULDER DRAIN

0067 2110000000-E 816  8,050 LF  1.75 14087.50 1.75 14087.50 2.00  16100.004" SHOULDER DRAIN PIPE

0068 2121000000-E 816  487 LF  10.00 4870.00 10.00 4870.00 13.00  6331.004" OUTLET PIPE FOR SHDR DRN

0069 2132000000-N 816  9 EA  250.00 2250.00 250.00 2250.00 300.00  2700.00CONC PAD SHLDR DRN OUTLET

0070 2143000000-E 818  10 TON 26.00 260.00 75.00 750.00 57.00  570.00BLOTTING SAND

0071 2209000000-E 838  25 CY  500.00 12500.00 900.00 22500.00 700.00  17500.00ENDWALLS

0072 2220000000-E 838 5.1 CY  800.00 4080.00 950.00 4845.00 1060.00  5406.00REINFORCED ENDWALLS

0073 2253000000-E 840  1 CY  650.00 650.00 1400.00 1400.00 560.00  560.00PIPE COLLARS

0074 2264000000-E 840  1 CY  650.00 650.00 1400.00 1400.00 560.00  560.00PIPE PLUGS

0075 2275000000-E SP   15 CY  375.00 5625.00 325.00 4875.00 500.00  7500.00FLOWABLE FILL

0076 2286000000-N 840  143 EA  1500.00 214500.00 955.00 136565.00 1824.00  260832.00MASNRY DRAINAGE STRUCT

0077 2308000000-E 840  123 LF  200.00 24600.00 195.00 23985.00 188.00  23124.00MASNRY DRAINAGE STRUCT
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0078 2364000000-N 840  13 EA  550.00 7150.00 484.35 6296.55 450.00  5850.00FRAME W/2GRTS 840.16 STD

0079 2364200000-N 840  39 EA  550.00 21450.00 483.14 18842.46 413.00  16107.00FRAME W/2GRTS 840.20 STD

0080 2365000000-N 840  77 EA  550.00 42350.00 695.00 53515.00 390.00  30030.00FRAME W/2GRTS 840.22 STD

0081 2367000000-N 840  3 EA  550.00 1650.00 483.14 1449.42 398.00  1194.00FRAME W/2GRTS 840.29 STD

0082 2374000000-N 840  1 EA  650.00 650.00 535.95 535.95 488.00  488.00FRAME-GRT-HD 840.03 **
(E)

0083 2374000000-N 840  3 EA  650.00 1950.00 560.15 1680.45 510.00  1530.00FRAME-GRT-HD 840.03 **
(F)

0084 2374000000-N 840  2 EA  650.00 1300.00 560.15 1120.30 510.00  1020.00FRAME-GRT-HD 840.03 **
(G)

0085 2396000000-N 840  4 EA  450.00 1800.00 387.54 1550.16 325.00  1300.00FRAME W/COVER STD 840.54

0086 2451000000-N 852  16 EA  550.00 8800.00 850.00 13600.00 589.00  9424.00CONC TRANS SECT FOR DROP INLET

0087 2549000000-E 846  1,670 LF  15.00 25050.00 14.50 24215.00 14.25  23797.502'-6" CONC CURB & GUTTER

0088 2556000000-E 846  4,755 LF  15.00 71325.00 15.00 71325.00 14.25  67758.75SHOULDER BERM GUTTER

0089 2570000000-N SP   1 EA  1500.00 1500.00 1000.00 1000.00 1500.00  1500.00MODIFIED CONCRETE FLUME

0090 2580000000-E 846  1,030 LF  15.00 15450.00 13.50 13905.00 12.50  12875.00CONCRETE VALLEY GUTTER

0091 2591000000-E 848  430 SY  35.00 15050.00 25.00 10750.00 27.00  11610.004" CONCRETE SIDEWALK

0092 2605000000-N 848  2 EA  1400.00 2800.00 720.00 1440.00 500.00  1000.00CONCRETE CURB RAMP

0093 2612000000-E 848  300 SY  65.00 19500.00 36.00 10800.00 37.50  11250.006" CONCRETE DRIVEWAY

0094 2619000000-E 850  40 SY  115.00 4600.00 38.00 1520.00 39.50  1580.004" CONCRETE PAVED DITCH

0095 2647000000-E 852  3,500 SY  65.00 227500.00 34.00 119000.00 36.00  126000.005" MONO CONC ISLANDS (SURF MTD)

0096 2724000000-E 857  3,310 LF  75.00 248250.00 95.00 314450.00 107.00  354170.00PC REINF BARRIER SNGL FC

0097 2815000000-N 858  1 EA  350.00 350.00 450.00 450.00 950.00  950.00ADJ DROP INLETS

0098 2830000000-N 858  1 EA  350.00 350.00 450.00 450.00 950.00  950.00ADJ MANHOLES

0099 3030000000-E 862  7,925 LF  13.50 106987.50 13.50 106987.50 15.20  120460.00STL BM GUARDRAIL

0100 3105000000-N 862  6 EA  90.00 540.00 90.00 540.00 100.00  600.00SBGR TERM SECT

0101 3150000000-N 862  10 EA  50.00 500.00 50.00 500.00 57.00  570.00ADDIT GUARDRAIL POSTS

0102 3210000000-N 862  8 EA  400.00 3200.00 400.00 3200.00 450.00  3600.00GR ANCHOR TYPE CAT-1

0103 3270000000-N SP   11 EA  1700.00 18700.00 1700.00 18700.00 1910.00  21010.00GR ANCHOR TYPE 350

0104 3285000000-N SP   4 EA  1575.00 6300.00 1575.00 6300.00 1775.00  7100.00GR ANCHOR TYPE M-350

0105 3317000000-N 862  9 EA  1400.00 12600.00 1400.00 12600.00 1575.00  14175.00GR ANCHOR TYPE B-77

0106 3360000000-E 863  151 LF  0.50 75.50 0.50 75.50 0.50  75.50REMOVE EXISTING GUARDRAIL

0107 3380000000-E 862  900 LF  6.00 5400.00 6.00 5400.00 7.00  6300.00TEMP STL BM GUARDRAIL

0108 3389100000-N SP   2 EA  1200.00 2400.00 1200.00 2400.00 1350.00  2700.00TEMP GDRL ANCH UNITS 350

0109 3435000000-N SP   67 EA  43.00 2881.00 43.00 2881.00 50.00  3350.00GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POSTS  (8' STEEL)

0110 3536000000-E 866  32,040 LF  3.65 116946.00 3.65 116946.00 4.00  128160.00CHN LK FENCE 48" FABRIC

0111 3542000000-E 866  2,681 EA  27.00 72387.00 27.00 72387.00 31.00  83111.00MET LINE PST 48" CL FEN

0112 3548000000-E 866  160 EA  90.00 14400.00 90.00 14400.00 102.00  16320.00MET TERM PST 48" CL FEN

0113 3557000000-E 866  1,000 LF  0.25 250.00 0.25 250.00 0.25  250.00ADDITIONAL BARBED WIRE

0114 3564000000-E 866  1 EA  450.00 450.00 450.00 450.00 510.00  510.00SGL GATE **HIGH, **WIDE, **OPEN
(48", 12', 12')
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0115 3565000000-E 866  1 EA  900.00 900.00 900.00 900.00 1025.00  1025.00DBL GATE **HIGH, **WIDE, **OPEN
(48", 12', 24')

0116 3575000000-E SP   4,740 LF  10.60 50244.00 10.60 50244.00 11.90  56406.00GENERIC FENCING ITEM (LF)
DARK GREEN VINYL COATED CHAIN LINK FENCE, 48"
FABRIC

0117 3628000000-E 876  1,201 TON 35.00 42035.00 40.00 48040.00 36.50  43836.50RIP RAP, CLASS I

0118 3635000000-E 876  99 TON 40.00 3960.00 55.00 5445.00 40.00  3960.00RIP RAP, CLASS II

0119 3649000000-E 876  9 TON 35.00 315.00 45.00 405.00 54.00  486.00RIP RAP, CLASS B

0120 3656000000-E 876  12,022 SY  2.50 30055.00 2.50 30055.00 3.00  36066.00GEOTEXTILE FOR DRAINGE

0121 3659000000-N SP   7 EA  750.00 5250.00 1500.00 10500.00 375.00  2625.00PREFORMED SCOUR HOLES

0122 4048000000-E 902  7 CY  850.00 5950.00 850.00 5950.00 975.00  6825.00REINF CONC FOUNDTN

0123 4054000000-E 902  2 CY  1.00 2.00 1.00 2.00 100.00  200.00PLN CONC FOUNDTN

0124 4057000000-E SP   120 CY  1100.00 132000.00 1100.00 132000.00 1235.00  148200.00OVERHEAD FOOTING

0125 4060000000-E 903  7,750 LB  3.15 24412.50 3.15 24412.50 3.50  27125.00SUPPORT, BREAKAWAY STL BM

0126 4072000000-E 903  2,119 LF  5.00 10595.00 5.00 10595.00 5.50  11654.50SUPPORT, 3-LB STL U-CHAN

0127 4082100000-N SP  Lump Sum 78000.00 78000.00  87000.00SUPPORT, OVRHD SIGN STR ****
(17+30 -Y4-)

0128 4082100000-N SP  Lump Sum 35000.00 35000.00  39250.00SUPPORT, OVRHD SIGN STR ****
(20+50 -RPA-)

0129 4082100000-N SP  Lump Sum 35000.00 35000.00  39300.00SUPPORT, OVRHD SIGN STR ****
(22+50 -RPC-)

0130 4082100000-N SP  Lump Sum 75000.00 75000.00  84250.00SUPPORT, OVRHD SIGN STR ****
(26+80 -Y4-)

0131 4082100000-N SP  Lump Sum 23000.00 23000.00  25850.00SUPPORT, OVRHD SIGN STR ****
(67+05 -L-)

0132 4082100000-N SP  Lump Sum 23000.00 23000.00  25850.00SUPPORT, OVRHD SIGN STR ****
(93-50 -L-)

0133 4096000000-N 904  7 EA  75.00 525.00 75.00 525.00 84.00  588.00SIGN ERECTION, TYPE D

0134 4102000000-N 904  122 EA  45.00 5490.00 45.00 5490.00 51.00  6222.00SIGN ERECTION, TYPE E

0135 4110000000-N 904  8 EA  300.00 2400.00 300.00 2400.00 340.00  2720.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0136 4110000000-N 904  4 EA  200.00 800.00 200.00 800.00 225.00  900.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0137 4116100000-N 904  1 EA  55.00 55.00 55.00 55.00 62.00  62.00SIGN ERECT, RELOC ** GRD MTD
(E)

0138 4155000000-N 907  69 EA  1.00 69.00 1.00 69.00 1.00  69.00DISPOSE SIGN SYST U-CHAN

0139 4400000000-E 1110  612 SF  4.50 2754.00 4.75 2907.00 4.50  2754.00WORK ZONE SIGNS (STAT)

0140 4405000000-E 1110  564 SF  10.00 5640.00 15.05 8488.20 18.00  10152.00WORK ZONE SIGNS (PORT)

0141 4410000000-E 1110  336 SF  6.00 2016.00 7.75 2604.00 5.25  1764.00WORK ZONE SIGNS (BARR)

0142 4415000000-N 1115  2 EA  5500.00 11000.00 5500.00 11000.00 3875.00  7750.00FLASHING ARROW BOARD

0143 4420000000-N 1120  2 EA  5000.00 10000.00 14500.00 29000.00 15900.00  31800.00PORTABLE CHANGE MSG SIGN

0144 4430000000-N 1130  736 EA  55.00 40480.00 50.00 36800.00 46.00  33856.00DRUMS

0145 4435000000-N 1135  100 EA  20.00 2000.00 17.15 1715.00 17.00  1700.00CONES

0146 4445000000-E 1145  520 LF  20.00 10400.00 7.50 3900.00 27.00  14040.00BARRICADES (TYPE III)

0147 4455000000-N 1150  720 DAY 190.00 136800.00 235.00 169200.00 180.00  129600.00FLAGGER

0148 4480000000-N 1165  2 EA  3050.00 6100.00 16000.00 32000.00 21650.00  43300.00TMA
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0149 4650000000-N 1251  1,740 EA  5.00 8700.00 5.00 8700.00 3.40  5916.00TEMP RAISED PVMT MRKS

0150 4685000000-E 1205  95,977 LF  0.59 56626.43 0.59 56626.43 0.65  62385.05THERMO PVT MKG LINES 4"90

0151 4686000000-E 1205  46,521 LF  0.64 29773.44 0.64 29773.44 0.70  32564.70THERMO PVT MKG LINES 4"120

0152 4695000000-E 1205  14,810 LF  1.50 22215.00 1.50 22215.00 1.40  20734.00THERMO PVT MKG LINES 8"90 MILS

0153 4697000000-E 1205  313 LF  2.00 626.00 2.00 626.00 1.70  532.10THERMO PVT MKG LINE 8"120 MILS

0154 4700000000-E 1205  1,870 LF  3.00 5610.00 3.00 5610.00 2.25  4207.5012"WIDE THERMO 90 MILS

0155 4710000000-E 1205  1,560 LF  10.00 15600.00 10.00 15600.00 5.00  7800.0024"WIDE THERMO 120 MILS

0156 4721000000-E 1205  16 EA  125.00 2000.00 125.00 2000.00 96.00  1536.00THERMO PVT MKG CHARACTER 120

0157 4725000000-E 1205  177 EA  125.00 22125.00 125.00 22125.00 74.00  13098.00THERMO PVT SYMBOL 90MILS

0158 4770000000-E 1205  1,357 LF  2.50 3392.50 2.50 3392.50 4.50  6106.504" COLD APPL PLSTIC LINES TYPE **
(II)

0159 4810000000-E 1205  276,276 LF  0.13 35915.88 0.13 35915.88 0.25  69069.00PAINT PVMT MARKINGS 4"

0160 4820000000-E 1205  1,558 LF  0.75 1168.50 0.75 1168.50 0.45  701.10PAINT PVMT MARKINGS 8"

0161 4835000000-E 1205  1,478 LF  3.50 5173.00 3.50 5173.00 2.25  3325.50PAINT PVT MKG LINES 24"

0162 4845000000-N 1205  354 EA  35.00 12390.00 35.00 12390.00 17.00  6018.00PAINT PVT MKG SYMBOL

0163 4850000000-E 1205  19,621 LF  0.35 6867.35 0.35 6867.35 0.90  17658.90LINE REMOVAL 4" WIDE

0164 4870000000-E 1205  112 LF  3.00 336.00 3.00 336.00 5.50  616.00LINE REMOVAL 24" WIDE

0165 4875000000-N 1205  20 EA  35.00 700.00 35.00 700.00 113.00  2260.00REMOVAL OF SYMBL & CHARAC

0166 4900000000-N 1251  1,324 EA  5.00 6620.00 5.00 6620.00 5.75  7613.00PERM RAISED PVMT MARKERS

0167 5010000000-E 1401  2 EA  19255.00 38510.00 16500.00 33000.00 19500.00  39000.00100' HIGH MOUNT STANDARD

0168 5020000000-N 1401  1 EA  4325.00 4325.00 3500.00 3500.00 4275.00  4275.00PORTABLE DRIVE UNIT

0169 5025000000-E SP   14 CY  884.00 12376.00 650.00 9100.00 900.00  12600.00HIGH MOUNT FOUNDATIONS

0170 5030000000-N 1403  12 EA  730.00 8760.00 850.00 10200.00 985.00  11820.00HM LUMINAIRE ************
(750W HPS)

0171 5120000000-N 1407  1 EA  1350.00 1350.00 1700.00 1700.00 225.00  225.00SERVICE POLE ************
(30' CLASS 4)

0172 5125000000-E 1407  100 LF  38.50 3850.00 31.00 3100.00 1.12  112.00SERVICE LATERAL *********
(3 #1/0 USE)

0173 5145000000-N 1408  1 EA  9260.00 9260.00 11000.00 11000.00 9850.00  9850.00LITE CNTRL RW************
(240/480 VOLT)

0174 5155000000-E 1409  385 LF  4.40 1694.00 4.50 1732.50 9.00  3465.00ELECT DUCT BD, SIZE *****
(2")

0175 5155000000-E 1409  35 LF  5.10 178.50 8.00 280.00 14.60  511.00ELECT DUCT BD, SIZE *****
(3")

0176 5155000000-E 1409  125 LF  6.10 762.50 8.50 1062.50 15.75  1968.75ELECT DUCT BD, SIZE *****
(4")

0177 5170000000-E 1410  410 LF  1.95 799.50 2.25 922.50 2.80  1148.00**-#8 W/G FEEDER CIRCUIT
(2)

0178 5175000000-E 1410  410 LF  2.60 1066.00 3.15 1291.50 3.20  1312.00**-#6 W/G FEEDER CIRCUIT
(2)

0179 5205000000-E 1410  1,015 LF  6.50 6597.50 6.75 6851.25 7.75  7866.25**-#8 W/G FEEDR N *****"
(2, 1.5")

0180 5210000000-E 1410  555 LF  7.10 3940.50 7.30 4051.50 9.00  4995.00**-#6 W/G FEEDR N *****"
(2, 1.5")

0181 5240000000-N 1411  6 EA  409.00 2454.00 365.00 2190.00 395.00  2370.00ELEC JB ************
(PC18)
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0182 5252000000-N 1412  6 EA  832.00 4992.00 710.00 4260.00 625.00  3750.00UNDERPASS LUMINARIES *****
(TYPE PM, 70W HPS)

0183 5253000000-N 1412 Lump Sum 11300.00 5000.00  4400.00UNDERPASS CIRCUITRY *************
(UPL-1)

0184 5325200000-E 1510  1,479 LF  15.00 22185.00 11.00 16269.00 16.00  23664.002" WATER LINE

0185 5325600000-E 1510  53 LF  50.00 2650.00 55.00 2915.00 45.00  2385.006" WATER LINE

0186 5325800000-E 1510  830 LF  34.00 28220.00 34.00 28220.00 37.00  30710.008" WATER LINE

0187 5326600000-E 1510  360 LF  73.00 26280.00 125.00 45000.00 127.00  45720.0016" WATER LINE

0188 5327400000-E 1510  15,946 LF  98.00 1562708.00 141.00 2248386.00 145.00  2312170.0024" WATER LINE

0189 5540000000-E 1515  3 EA  1028.00 3084.00 1500.00 4500.00 1075.00  3225.006" VALVE

0190 5546000000-E 1515  1 EA  1375.00 1375.00 2250.00 2250.00 1750.00  1750.008" VALVE

0191 5558600000-E 1515  1 EA  4720.00 4720.00 9100.00 9100.00 5600.00  5600.0016" VALVE

0192 5559400000-E 1515  8 EA  7215.00 57720.00 12000.00 96000.00 8880.00  71040.0024" VALVE

0193 5571000000-E 1515  2 EA  500.00 1000.00 995.00 1990.00 910.00  1820.00**" TAPPING VALVE
(2")

0194 5571800000-E 1515  1 EA  3110.00 3110.00 3800.00 3800.00 6925.00  6925.008" TAPPING VALVE

0195 5589600000-E 1515  4 EA  8000.00 32000.00 6200.00 24800.00 11925.00  47700.006" AIR RELEASE VALVE

0196 5606000000-E 1515  2 EA  11430.00 22860.00 2200.00 4400.00 1700.00  3400.002" BLOW OFF

0197 5648000000-N 1515  8 EA  496.00 3968.00 1700.00 13600.00 1175.00  9400.00RELOCATE WATER METER

0198 5649000000-N 1515  8 EA  496.00 3968.00 900.00 7200.00 900.00  7200.00RECONNECT WATER METER

0199 5666000000-E 1515  15 EA  5665.00 84975.00 7100.00 106500.00 6900.00  103500.00FIRE HYDRANT

0200 5672000000-N 1515  4 EA  5000.00 20000.00 3900.00 15600.00 3135.00  12540.00RELOCATE FIRE HYDRANT

0201 5691500000-E 1520  258 LF  91.00 23478.00 97.00 25026.00 79.00  20382.0012" SANITARY GRAVITY SEWER

0202 5691900000-E 1520  282 LF  166.00 46812.00 225.00 63450.00 195.00  54990.0024" SANITARY GRAVITY SEWER

0203 5768000000-N 1520  3 EA  225.00 675.00 840.00 2520.00 628.00  1884.00SANITARY SEWER CLEAN-OUT

0204 5775000000-E 1525  3 EA  1950.00 5850.00 2500.00 7500.00 2100.00  6300.004' DIA UTILITY MANHOLE

0205 5776000000-E 1525  2 EA  2271.00 4542.00 3285.00 6570.00 2575.00  5150.005' DIA UTILITY MANHOLE

0206 5800000000-E 1530  244 LF  10.00 2440.00 6.00 1464.00 11.00  2684.00ABANDON 6" UTILITY PIPE

0207 5801000000-E 1530  5,996 LF  10.00 59960.00 6.00 35976.00 12.00  71952.00ABANDON 8" UTILITY PIPE

0208 5815000000-N 1530  16 EA  245.00 3920.00 550.00 8800.00 375.00  6000.00REMOVE WATER METER

0209 5815500000-N 1530  6 EA  2000.00 12000.00 750.00 4500.00 600.00  3600.00REMOVE FIRE HYDRANT

0210 5816000000-N 1530  6 EA  500.00 3000.00 750.00 4500.00 375.00  2250.00ABANDON UTILITY MANHOLE

0211 5836000000-E 1540  194 LF  80.00 15520.00 95.00 18430.00 115.00  22310.0024" ENCASEMENT PIPE

0212 5836400000-E 1540  431 LF  160.00 68960.00 150.00 64650.00 190.00  81890.0036" ENCASEMENT PIPE

0213 5872400000-E 1550  101 LF  575.00 58075.00 330.00 33330.00 395.00  39895.0036" TRENCHLESS INSTALL (IN SOIL)

0214 5872410000-E 1550  101 LF  925.00 93425.00 990.00 99990.00 800.00  80800.0036" TRENCHLESS INSTALL (NOT IN SOIL)

0215 5882000000-N SP   1 EA  5000.00 5000.00 2500.00 2500.00 1875.00  1875.00GENERIC UTILITY ITEM (EA)
ABANDON WATER VAULT

0216 6000000000-E 1605  41,600 LF  1.56 64896.00 1.56 64896.00 1.98  82368.00TEMPORARY SILT FENCE

0217 6006000000-E 1610  12,900 TON 40.00 516000.00 35.00 451500.00 43.00  554700.00EROS CONTRL STONE CL A

0218 6009000000-E 1610  21,400 TON 40.00 856000.00 35.00 749000.00 43.00  920200.00EROS CONTRL STONE CL B

0219 6012000000-E 1610  11,500 TON 35.00 402500.00 32.00 368000.00 45.00  517500.00SEDIMENT CONTROL STONE

0220 6015000000-E 1615 193.5 ACR 635.88 123042.78 500.00 96750.00 525.00  101587.50TEMPORARY MULCHING
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0221 6018000000-E 1620  3,800 LB  4.07 15466.00 2.00 7600.00 4.00  15200.00SEED FOR TEMP SEEDING

0222 6021000000-E 1620 15.5 TON 813.92 12615.76 800.00 12400.00 1000.00  15500.00FERT FOR TEMP SEEDING

0223 6024000000-E 1622  12,500 LF  16.00 200000.00 13.00 162500.00 10.75  134375.00TEMPORARY SLOPE DRAINS

0224 6029000000-E SP   2,500 LF  1.56 3900.00 1.56 3900.00 1.68  4200.00SAFETY FENCE

0225 6030000000-E 1630  55,160 CY  10.00 551600.00 5.50 303380.00 4.70  259252.00SILT EXCAVATION

0226 6036000000-E 1631  300,000 SY  1.07 321000.00 1.00 300000.00 1.40  420000.00MATTING FOR EROS CONTROL

0227 6037000000-E SP   3,010 SY  5.60 16856.00 4.50 13545.00 4.21  12672.10COIR FIBER MAT

0228 6038000000-E SP   7,800 SY  4.78 37284.00 4.00 31200.00 3.70  28860.00PERM SOIL REINF MAT

0229 6042000000-E 1632  4,525 LF  2.45 11086.25 2.45 11086.25 4.00  18100.001/4" HARDWARE CLOTH

0230 6069000000-E 1638  450 CY  80.00 36000.00 8.09 3640.50 7.60  3420.00STILLING BASINS

0231 6071010000-E SP   700 LF  7.00 4900.00 7.00 4900.00 8.00  5600.00WATTLE

0232 6071012000-E SP   8,050 LF  6.90 55545.00 6.90 55545.00 9.00  72450.00COIR FIBER WATTLE

0233 6071020000-E SP   7,165 LB  4.00 28660.00 7.00 50155.00 4.50  32242.50POLYACRYLAMIDE (PAM)

0234 6071030000-E 1640  14,800 LF  4.34 64232.00 4.30 63640.00 5.00  74000.00COIR FIBER BAFFLE

0235 6071050000-E SP   14 EA  650.00 9100.00 1040.00 14560.00 670.00  9380.00**" SKIMMER
(1-1/2")

0236 6071050000-E SP   4 EA  700.00 2800.00 1250.00 5000.00 790.00  3160.00**" SKIMMER
(2")

0237 6084000000-E 1660  147 ACR 1424.37 209382.39 1425.00 209475.00 1798.00  264306.00SEEDING AND MULCHING

0238 6087000000-E 1660  75 ACR 81.39 6104.25 75.00 5625.00 135.00  10125.00MOWING

0239 6090000000-E 1661  1,950 LB  5.34 10413.00 2.00 3900.00 3.50  6825.00SEED FOR REPAIR SEEDING

0240 6093000000-E 1661 7.25 TON 813.92 5900.92 900.00 6525.00 1020.00  7395.00FERT FOR REPAIR SEEDING

0241 6096000000-E 1662  3,550 LB  4.07 14448.50 5.00 17750.00 4.50  15975.00SEED FOR SUPP SEEDING

0242 6108000000-E 1665 106.25 TON 813.92 86479.00 750.00 79687.50 840.00  89250.00FERTILIZER TOPDRESSING

0243 6111000000-E SP   535 LF  30.00 16050.00 45.00 24075.00 43.00  23005.00IMPERVIOUS DIKE

0244 6114500000-N 1667  50 MHR 81.39 4069.50 35.00 1750.00 45.00  2250.00SPECIALIZED HAND MOWING

0245 6117000000-N SP   150 EA  80.00 12000.00 50.00 7500.00 115.00  17250.00RESPONSE FOR EROS CONTROL

0246 6120000000-E SP   380 CY  50.00 19000.00 24.00 9120.00 31.00  11780.00CULVERT DIVERSION CHANNEL

0247 6123000000-E 1670  5 ACR 2176.00 10880.00 900.00 4500.00 800.00  4000.00REFORESTATION

0248 6126000000-E SP  0.11 ACR 5100.00 561.00 15000.00 1650.00 5700.00  627.00STREAMBANK REFORESTATION

0249 7060000000-E 1705  5,510 LF  1.60 8816.00 2.25 12397.50 3.40  18734.00SIGNAL CABLE

0250 7120000000-E 1705  28 EA  687.00 19236.00 700.00 19600.00 831.00  23268.00VEHICLE SIGNAL HD (12", 3 SECT)

0251 7132000000-E 1705  5 EA  852.00 4260.00 880.00 4400.00 932.00  4660.00VEHICLE SIGNAL HD (12", 4 SECT)

0252 7144000000-E 1705  5 EA  1080.00 5400.00 1150.00 5750.00 1200.00  6000.00VEHICLE SIGNAL HD (12", 5 SECT)

0253 7252000000-E 1710  6,000 LF  1.30 7800.00 1.75 10500.00 2.00  12000.00MESSENGER CABLE (1/4")

0254 7264000000-E 1710  635 LF  2.85 1809.75 4.25 2698.75 6.50  4127.50MESSENGER CABLE (3/8")

0255 7279000000-E 1715  9,500 LF  0.39 3705.00 0.35 3325.00 0.60  5700.00TRACER WIRE

0256 7288000000-E 1715  70 LF  15.50 1085.00 14.50 1015.00 25.00  1750.00PAVED TRENCH (***********)
(1, 2")

0257 7300000000-E 1715  3,070 LF  4.40 13508.00 4.75 14582.50 6.50  19955.00UNPAVED TRENCH (***********)
(1, 2")

0258 7300000000-E 1715  7,500 LF  5.15 38625.00 7.20 54000.00 8.00  60000.00UNPAVED TRENCH (***********)
(2, 2")
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0259 7301000000-E 1715  2,000 LF  11.00 22000.00 16.00 32000.00 29.50  59000.00DIRECT DRILL (***********)
(2, 2")

0260 7324000000-N 1716  33 EA  237.00 7821.00 255.00 8415.00 325.00  10725.00JUNCTION BOX (STANDARD SIZE)

0261 7348000000-N 1716  27 EA  395.00 10665.00 450.00 12150.00 540.00  14580.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0262 7360000000-N 1720  4 EA  1125.00 4500.00 1050.00 4200.00 1150.00  4600.00WOOD POLE

0263 7372000000-N 1721  17 EA  430.00 7310.00 415.00 7055.00 442.00  7514.00GUY ASSEMBLY

0264 7408000000-E 1722  1 EA  265.00 265.00 300.00 300.00 360.00  360.001" RISER WITH WEATHERHEAD

0265 7420000000-E 1722  4 EA  456.00 1824.00 325.00 1300.00 785.00  3140.002" RISER WITH WEATHERHEAD

0266 7432000000-E 1722  5 EA  472.00 2360.00 350.00 1750.00 662.00  3310.002" RISER WITH TUBING

0267 7444000000-E 1725  4,730 LF  4.90 23177.00 8.15 38549.50 8.60  40678.00INDUCTIVE LOOP SAWCUT

0268 7456000000-E 1726  12,685 LF  1.10 13953.50 1.20 15222.00 1.00  12685.00LEAD-IN CABLE(********)
(14-2)

0269 7516000000-E 1730  500 LF  1.40 700.00 1.95 975.00 1.74  870.00COMMUNICATIONS CABLE (** FIBER)
(12)

0270 7516000000-E 1730  20,000 LF  1.45 29000.00 2.15 43000.00 1.80  36000.00COMMUNICATIONS CABLE (** FIBER)
(24)

0271 7540000000-N 1731  3 EA  1390.00 4170.00 965.00 2895.00 2230.00  6690.00SPLICE ENCLOSURE

0272 7552000000-N 1731  2 EA  1335.00 2670.00 1060.00 2120.00 1575.00  3150.00INTERCONNECT CENTER

0273 7566000000-N 1733  15 EA  16.50 247.50 50.00 750.00 120.00  1800.00DELINEATOR MARKER

0274 7576000000-N SP   4 EA  4525.00 18100.00 8150.00 32600.00 9100.00  36400.00METAL STRAIN SIGNAL POLE

0275 7613000000-N SP   4 EA  889.00 3556.00 1200.00 4800.00 725.00  2900.00SOIL TEST

0276 7614100000-E SP   60 CY  876.00 52560.00 650.00 39000.00 686.00  41160.00DRILLED PIER FOUND

0277 7636000000-N 1745  4 EA  363.00 1452.00 270.00 1080.00 200.00  800.00SIGN FOR SIGNALS

0278 7642200000-N 1743  3 EA  1850.00 5550.00 950.00 2850.00 1625.00  4875.00TYPE II PED W/ FOUNDATION

0279 7684000000-N 1750  2 EA  1435.00 2870.00 900.00 1800.00 1065.00  2130.00SIGNAL CABINET FOUNDATION

0280 7756000000-N 1751  3 EA  12885.00 38655.00 12835.00 38505.00 15100.00  45300.00CONTLR WITH CBNT, 2070L BASE MTD

0281 7780000000-N 1751  22 EA  144.00 3168.00 110.00 2420.00 101.00  2222.00DETECTOR CARD (TYPE 2070L)

0282 7901000000-N 1753  3 EA  292.00 876.00 485.00 1455.00 450.00  1350.00CABINET BASE EXTENDER

0283 7948000000-N 1757  2 EA  2820.00 5640.00 1000.00 2000.00 1136.00  2272.00TRAFFIC SIGNAL REMOVAL

0284 7980000000-N SP   2 EA  2005.00 4010.00 1250.00 2500.00 2485.00  4970.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0285 8140000000-E 416  485 CY  14.00 6790.00 13.80 6693.00 31.25  15156.25CHANNEL EXCAVATION

CULVERT ITEMS

0286 8126000000-N 414 Lump Sum 19000.00 19000.00  25600.00CULV EXCAV @ ************
(29+96.00-L1-)

0287 8126000000-N 414 Lump Sum 57000.00 57000.00  25600.00CULV EXCAV @ ************
(98+39.00-L-)

0288 8133000000-E 414  805 TON 35.00 28175.00 35.00 28175.00 51.20  41216.00FND CONDIT MAT, BOX CULV

0289 8196000000-E 420 1,363.1 CY  310.00 422561.00 295.00 402114.50 425.00  579317.50CLASS A CONCRETE (CULV)

0290 8245000000-E 425  168,781 LB  1.00 168781.00 1.00 168781.00 0.90  151902.90REINF STEEL (CULVERT)

WALL ITEMS

0291 8847000000-E SP   9,478 SF  65.00 616070.00 63.00 597114.00 74.00  701372.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1
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0292 8847000000-E SP   9,812 SF  65.00 637780.00 63.00 618156.00 74.00  726088.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 2

0293 8847000000-E SP   40,600 SF  24.00 974400.00 22.70 921620.00 30.50  1238300.00GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

STRUCTURE ITEMS

0294 8105560000-E 411  56 LF  1200.00 67200.00 1142.00 63952.00 1297.00  72632.004'-0" DRILLD PIER IN SOIL

0295 8105660000-E 411  175 LF  1300.00 227500.00 1375.00 240625.00 1562.00  273350.004'-0" DRILLD PIER NO SOIL

0296 8113000000-N 411  2 EA  500.00 1000.00 200.00 400.00 227.00  454.00SID INSPECTIONS

0297 8114000000-N 411  2 EA  1000.00 2000.00 200.00 400.00 227.00  454.00SPT TESTING

0298 8115000000-N 411  2 EA  2000.00 4000.00 1700.00 3400.00 1931.00  3862.00CSL TESTING

0299 8147000000-E 420  20,210 SF  22.00 444620.00 23.00 464830.00 26.20  529502.00REINF CONCRETE DECK SLAB

0300 8161000000-E 420  20,235 SF  0.25 5058.75 0.25 5058.75 0.30  6070.50GROOVING BRIDGE FLOORS

0301 8182000000-E 420 313.9 CY  600.00 188340.00 665.00 208743.50 760.00  238564.00CLASS A CONCRETE (BRIDGE)

0302 8210000000-N 422 Lump Sum 45000.00 35000.00  39750.00BRG APPR SLAB ***********
(80+56.83-L-LT)

0303 8210000000-N 422 Lump Sum 45000.00 35000.00  39750.00BRG APPR SLAB ***********
(80+56.83-L-RT)

0304 8217000000-E 425  87,930 LB  1.00 87930.00 1.00 87930.00 1.15  101119.50REINF STEEL (BRIDGE)

0305 8238000000-E 425  10,838 LB  1.50 16257.00 3.00 32514.00 3.50  37933.00SPIRAL COL REINF STL BRG

0306 8280000000-E 440 Lump Sum 1900000.00 2061000.00  2315000.00STRUCTURAL STEEL

0307 8364000000-E 450  100 LF  110.00 11000.00 80.00 8000.00 90.00  9000.00HP12X53 PILES

0308 8503000000-E 460 1,084.2 LF  85.00 92157.00 60.00 65052.00 67.00  72641.40CONCRETE BARRIER RAIL

0309 8531000000-E 462  240 SY  75.00 18000.00 85.00 20400.00 96.75  23220.004" SLOPE PROTECTION

0310 8706000000-N SP  Lump Sum 110000.00 120000.00  135000.00EXPANSION JOINT SEALS

0311 8860000000-N SP  Lump Sum 80000.00 70000.00  78700.00GENERIC STRUCTURE ITEM (LS)
DISC BEARINGS

 

    TOTAL 37452469.95 TOTAL 38652597.75 TOTAL  38769092.45CONTRACT TOTAL

 

    SUB-TOTAL 31183640.20 SUB-TOTAL 32318332.00 SUB-TOTAL  31302693.65ROADWAY ITEMS

    SUB-TOTAL 695517.00 SUB-TOTAL 675070.50 SUB-TOTAL  823636.40CULVERT ITEMS

    SUB-TOTAL 2228250.00 SUB-TOTAL 2136890.00 SUB-TOTAL  2665760.00WALL ITEMS

    SUB-TOTAL 3345062.75 SUB-TOTAL 3522305.25 SUB-TOTAL  3977002.40STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1857000.00 1984000.00  2000000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 405000.00 248600.00  300000.00GENERIC MISCELLANEOUS ITEM (LS)
TIMBER PEDESTRIAN BOARDWALK AT STATION 37+70.06
-MUP-

0003 0001000000-E 200 Lump Sum 560000.00 1105000.00  1949000.00CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 9000.00 27000.00 12300.00 36900.00 5656.98  16970.94SUPP CLEARING & GRUBBING

0005 0022000000-E 225  164,000 CY  3.25 533000.00 3.85 631400.00 15.00  2460000.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  20,400 CY  6.00 122400.00 10.60 216240.00 10.00  204000.00UNDERCUT EXCAVATION

0007 0106000000-E 230  605,000 CY  7.95 4809750.00 9.87 5971350.00 8.00  4840000.00BORROW EXCAVATION

0008 0134000000-E 240  2,433 CY  7.00 17031.00 9.00 21897.00 14.70  35765.10DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  15,700 SY  2.00 31400.00 3.05 47885.00 4.59  72063.00REMOVAL OF EXT ASPHALT PVMT

0010 0177000000-E 250  3,450 SY  4.00 13800.00 3.05 10522.50 3.27  11281.50BREAKING OF EXT ASPH PVMT

0011 0192000000-N 260  31 HR  200.00 6200.00 147.60 4575.60 221.51  6866.81PROOF ROLLING

0012 0195000000-E 265  34,900 CY  32.00 1116800.00 40.00 1396000.00 10.00  349000.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  31,900 SY  1.00 31900.00 1.25 39875.00 1.50  47850.00GEOTEXTILE SOIL STABILIZATION

0014 0318000000-E 300  4,138 TON 35.00 144830.00 34.85 144209.30 24.09  99684.42FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  25,423 SY  1.00 25423.00 2.35 59744.05 2.34  59489.82FND CONDIT GEOTEXTILE

0016 0335200000-E 305  904 LF  30.00 27120.00 27.40 24769.60 29.13  26333.5215" DRAINAGE PIPE

0017 0335300000-E 305  608 LF  35.00 21280.00 30.15 18331.20 32.10  19516.8018" DRAINAGE PIPE

0018 0335400000-E 305  68 LF  45.00 3060.00 39.15 2662.20 45.58  3099.4424" DRAINAGE PIPE

0019 0335500000-E 305  856 LF  55.00 47080.00 47.70 40831.20 55.50  47508.0030" DRAINAGE PIPE

0020 0335600000-E 305  880 LF  65.00 57200.00 59.25 52140.00 68.98  60702.4036" DRAINAGE PIPE

0021 0335850000-E 305  8 EA  400.00 3200.00 164.00 1312.00 174.21  1393.68**" DRAINAGE PIPE ELBOW
(15")

0022 0335850000-E 305  6 EA  500.00 3000.00 247.40 1484.40 263.28  1579.68**" DRAINAGE PIPE ELBOW
(18")

0023 0343000000-E 310  324 LF  30.00 9720.00 27.40 8877.60 29.13  9438.1215" SIDE DRAIN PIPE

0024 0344000000-E 310  64 LF  35.00 2240.00 30.15 1929.60 32.10  2054.4018" SIDE DRAIN PIPE

0025 0345000000-E 310  184 LF  45.00 8280.00 40.00 7360.00 41.68  7669.1224" SIDE DRAIN PIPE

0026 0366000000-E 310  292 LF  30.00 8760.00 27.70 8088.40 29.41  8587.7215" RC PIPE CULV III

0027 0372000000-E 310  228 LF  35.00 7980.00 30.75 7011.00 32.71  7457.8818" RC PIPE CULV III

0028 0378000000-E 310  92 LF  45.00 4140.00 39.25 3611.00 41.73  3839.1624" RC PIPE CULV III

0029 0384000000-E 310  148 LF  50.00 7400.00 50.00 7400.00 53.05  7851.4030" RC PIPE CULV III

0030 0448000000-E 310  212 LF  125.00 26500.00 119.00 25228.00 125.87  26684.44***" RCP CULV CLASS IV
(48")

0031 0448000000-E 310  48 LF  185.00 8880.00 208.00 9984.00 220.99  10607.52***" RCP CULV CLASS IV
(54")

0032 0448200000-E 310  7,012 LF  30.00 210360.00 27.60 193531.20 29.41  206222.9215" RCP CULV CLASS IV

0033 0448300000-E 310  4,532 LF  35.00 158620.00 31.45 142531.40 33.44  151550.0818" RCP CULV CLASS IV

0034 0448400000-E 310  3,400 LF  40.00 136000.00 42.15 143310.00 44.81  152354.0024" RCP CULV CLASS IV

0035 0448500000-E 310  1,132 LF  60.00 67920.00 57.75 65373.00 61.45  69561.4030" RCP CULV CLASS IV

0036 0448600000-E 310  516 LF  80.00 41280.00 78.05 40273.80 83.07  42864.1236" RCP CULV CLASS IV

0037 0448700000-E 310  44 LF  170.00 7480.00 114.50 5038.00 121.84  5360.9642" RCP CULV CLASS IV
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0038 0995000000-E 340  2,678 LF  8.00 21424.00 19.25 51551.50 20.45  54765.10PIPE REMOVAL

0039 1011000000-N 500 Lump Sum 300000.00 309900.00  250000.00FINE GRADING

0040 1044000000-E 501  80,200 SY  2.15 172430.00 2.10 168420.00 2.15  172430.00LIME TRTD SOIL (SLURRY)

0041 1066000000-E 501  810 TON 205.00 166050.00 210.00 170100.00 213.87  173234.70LIME FOR LIME TREATED SOIL

0042 1099500000-E 505  5,000 CY  8.50 42500.00 10.40 52000.00 16.29  81450.00SHALLOW UNDERCUT

0043 1099700000-E 505  9,500 TON 25.00 237500.00 24.15 229425.00 21.25  201875.00CLASS IV SUBGRD STABILIZATION

0044 1110000000-E 510  500 TON 32.00 16000.00 30.20 15100.00 30.00  15000.00STABILIZER AGGREGATE

0045 1115000000-E SP   36,500 SY  2.65 96725.00 3.50 127750.00 3.00  109500.00GEOTEXTILE FOR PVMT STABILIZ

0046 1121000000-E 520  78,200 TON 20.00 1564000.00 25.20 1970640.00 30.00  2346000.00AGGREGATE BASE COURSE

0047 1176000000-E 542  53,470 SY  1.80 96246.00 1.70 90899.00 1.72  91968.40SOIL CEMENT BASE

0048 1187000000-E 542  1,480 TON 140.00 207200.00 141.05 208754.00 144.01  213134.80PC FOR SOIL CEMENT BASE

0049 1209000000-E 543  20,060 GAL 3.10 62186.00 3.30 66198.00 3.63  72817.80ASPHALT CURING SEAL

0050 1220000000-E 545  2,000 TON 35.00 70000.00 28.55 57100.00 40.00  80000.00INCIDENTAL STONE BASE

0051 1275000000-E 600  670 GAL 5.25 3517.50 5.55 3718.50 4.66  3122.20PRIME COAT

0052 1308000000-E 607  540 SY  14.00 7560.00 14.95 8073.00 7.75  4185.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0053 1489000000-E 610  11,100 TON 40.00 444000.00 43.20 479520.00 45.00  499500.00ASP CONC BASE CRS B25.0B

0054 1491000000-E 610  2,500 TON 40.00 100000.00 43.20 108000.00 45.00  112500.00ASP CONC BASE CRS B25.0C

0055 1498000000-E 610  14,800 TON 40.00 592000.00 43.20 639360.00 40.00  592000.00ASP CONC INTR CRS I19.0B

0056 1503000000-E 610  31,800 TON 36.00 1144800.00 38.75 1232250.00 40.00  1272000.00ASP CONC INTR CRS I19.0C

0057 1519000000-E 610  14,550 TON 40.00 582000.00 43.20 628560.00 40.00  582000.00ASP CONC SURF CRS S9.5B

0058 1523000000-E 610  26,400 TON 38.00 1003200.00 41.00 1082400.00 34.00  897600.00ASP CONC SURF CRS S9.5C

0059 1575000000-E 620  5,270 TON 610.00 3214700.00 664.55 3502178.50 666.21  3510926.70ASP FOR PLANT MIX

0060 1693000000-E 654  880 TON 130.00 114400.00 149.50 131560.00 105.28  92646.40ASPH PLT MIX PVMT REPAIR

0061 2022000000-E 815  336 CY  12.00 4032.00 26.30 8836.80 10.36  3480.96SUBDRAIN EXCAVATION

0062 2033000000-E 815  168 CY  37.00 6216.00 36.85 6190.80 46.62  7832.16SUBDRAIN FINE AGGREGATE

0063 2044000000-E 815  1,000 LF  10.00 10000.00 26.30 26300.00 6.22  6220.006" PERF SUBDRN PIPE

0064 2070000000-N 815  2 EA  400.00 800.00 526.30 1052.60 259.03  518.06SUBDRN PIPE OUTLET

0065 2077000000-E 815  12 LF  51.00 612.00 21.05 252.60 20.72  248.646" OUTLET PIPE

0066 2099000000-E 816  8,050 LF  6.50 52325.00 6.15 49507.50 6.14  49427.00SHOULDER DRAIN

0067 2110000000-E 816  8,050 LF  8.00 64400.00 1.85 14892.50 1.84  14812.004" SHOULDER DRAIN PIPE

0068 2121000000-E 816  487 LF  12.50 6087.50 10.55 5137.85 10.49  5108.634" OUTLET PIPE FOR SHDR DRN

0069 2132000000-N 816  9 EA  200.00 1800.00 263.15 2368.35 262.30  2360.70CONC PAD SHLDR DRN OUTLET

0070 2143000000-E 818  10 TON 60.00 600.00 105.15 1051.50 63.17  631.70BLOTTING SAND

0071 2209000000-E 838  25 CY  800.00 20000.00 699.70 17492.50 727.44  18186.00ENDWALLS

0072 2220000000-E 838 5.1 CY  925.00 4717.50 805.80 4109.58 764.90  3900.99REINFORCED ENDWALLS

0073 2253000000-E 840  1 CY  1500.00 1500.00 526.30 526.30 733.82  733.82PIPE COLLARS

0074 2264000000-E 840  1 CY  500.00 500.00 526.30 526.30 733.82  733.82PIPE PLUGS

0075 2275000000-E SP   15 CY  240.00 3600.00 473.70 7105.50 504.15  7562.25FLOWABLE FILL

0076 2286000000-N 840  143 EA  1500.00 214500.00 1421.05 203210.15 1512.46  216281.78MASNRY DRAINAGE STRUCT

0077 2308000000-E 840  123 LF  200.00 24600.00 173.70 21365.10 202.15  24864.45MASNRY DRAINAGE STRUCT
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0078 2364000000-N 840  13 EA  600.00 7800.00 410.70 5339.10 437.10  5682.30FRAME W/2GRTS 840.16 STD

0079 2364200000-N 840  39 EA  600.00 23400.00 383.40 14952.60 408.08  15915.12FRAME W/2GRTS 840.20 STD

0080 2365000000-N 840  77 EA  600.00 46200.00 362.10 27881.70 385.40  29675.80FRAME W/2GRTS 840.22 STD

0081 2367000000-N 840  3 EA  700.00 2100.00 369.40 1108.20 393.13  1179.39FRAME W/2GRTS 840.29 STD

0082 2374000000-N 840  1 EA  1000.00 1000.00 448.90 448.90 477.77  477.77FRAME-GRT-HD 840.03 **
(E)

0083 2374000000-N 840  3 EA  700.00 2100.00 473.00 1419.00 503.09  1509.27FRAME-GRT-HD 840.03 **
(F)

0084 2374000000-N 840  2 EA  800.00 1600.00 473.00 946.00 503.09  1006.18FRAME-GRT-HD 840.03 **
(G)

0085 2396000000-N 840  4 EA  700.00 2800.00 297.90 1191.60 317.06  1268.24FRAME W/COVER STD 840.54

0086 2451000000-N 852  16 EA  1100.00 17600.00 950.40 15206.40 959.45  15351.20CONC TRANS SECT FOR DROP INLET

0087 2549000000-E 846  1,670 LF  20.00 33400.00 21.15 35320.50 18.85  31479.502'-6" CONC CURB & GUTTER

0088 2556000000-E 846  4,755 LF  16.00 76080.00 20.40 97002.00 16.30  77506.50SHOULDER BERM GUTTER

0089 2570000000-N SP   1 EA  1400.00 1400.00 2600.00 2600.00 1402.71  1402.71MODIFIED CONCRETE FLUME

0090 2580000000-E 846  1,030 LF  16.00 16480.00 19.50 20085.00 16.25  16737.50CONCRETE VALLEY GUTTER

0091 2591000000-E 848  430 SY  40.00 17200.00 40.70 17501.00 32.28  13880.404" CONCRETE SIDEWALK

0092 2605000000-N 848  2 EA  1600.00 3200.00 1808.30 3616.60 1627.99  3255.98CONCRETE CURB RAMP

0093 2612000000-E 848  300 SY  41.00 12300.00 45.30 13590.00 41.32  12396.006" CONCRETE DRIVEWAY

0094 2619000000-E 850  40 SY  45.00 1800.00 48.60 1944.00 44.63  1785.204" CONCRETE PAVED DITCH

0095 2647000000-E 852  3,500 SY  37.00 129500.00 37.75 132125.00 37.72  132020.005" MONO CONC ISLANDS (SURF MTD)

0096 2724000000-E 857  3,310 LF  70.00 231700.00 64.65 213991.50 85.00  281350.00PC REINF BARRIER SNGL FC

0097 2815000000-N 858  1 EA  550.00 550.00 210.50 210.50 867.64  867.64ADJ DROP INLETS

0098 2830000000-N 858  1 EA  550.00 550.00 210.50 210.50 867.64  867.64ADJ MANHOLES

0099 3030000000-E 862  7,925 LF  14.50 114912.50 14.20 112535.00 14.13  111980.25STL BM GUARDRAIL

0100 3105000000-N 862  6 EA  95.00 570.00 95.00 570.00 94.19  565.14SBGR TERM SECT

0101 3150000000-N 862  10 EA  52.00 520.00 50.00 500.00 52.33  523.30ADDIT GUARDRAIL POSTS

0102 3210000000-N 862  8 EA  420.00 3360.00 421.00 3368.00 418.62  3348.96GR ANCHOR TYPE CAT-1

0103 3270000000-N SP   11 EA  1800.00 19800.00 1789.50 19684.50 1779.15  19570.65GR ANCHOR TYPE 350

0104 3285000000-N SP   4 EA  1650.00 6600.00 1657.90 6631.60 1648.33  6593.32GR ANCHOR TYPE M-350

0105 3317000000-N 862  9 EA  1500.00 13500.00 1473.70 13263.30 1465.18  13186.62GR ANCHOR TYPE B-77

0106 3360000000-E 863  151 LF  0.55 83.05 0.55 83.05 0.52  78.52REMOVE EXISTING GUARDRAIL

0107 3380000000-E 862  900 LF  6.50 5850.00 6.30 5670.00 6.28  5652.00TEMP STL BM GUARDRAIL

0108 3389100000-N SP   2 EA  1300.00 2600.00 1263.00 2526.00 1255.87  2511.74TEMP GDRL ANCH UNITS 350

0109 3435000000-N SP   67 EA  45.00 3015.00 45.00 3015.00 45.00  3015.00GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POSTS  (8' STEEL)

0110 3536000000-E 866  32,040 LF  4.25 136170.00 3.55 113742.00 3.84  123033.60CHN LK FENCE 48" FABRIC

0111 3542000000-E 866  2,681 EA  16.00 42896.00 33.60 90081.60 28.40  76140.40MET LINE PST 48" CL FEN

0112 3548000000-E 866  160 EA  105.00 16800.00 102.20 16352.00 94.67  15147.20MET TERM PST 48" CL FEN

0113 3557000000-E 866  1,000 LF  1.05 1050.00 1.40 1400.00 0.26  260.00ADDITIONAL BARBED WIRE

0114 3564000000-E 866  1 EA  530.00 530.00 500.00 500.00 473.34  473.34SGL GATE **HIGH, **WIDE, **OPEN
(48", 12', 12')
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0115 3565000000-E 866  1 EA  1100.00 1100.00 1000.00 1000.00 946.69  946.69DBL GATE **HIGH, **WIDE, **OPEN
(48", 12', 24')

0116 3575000000-E SP   4,740 LF  9.00 42660.00 9.45 44793.00 11.15  52851.00GENERIC FENCING ITEM (LF)
DARK GREEN VINYL COATED CHAIN LINK FENCE, 48"
FABRIC

0117 3628000000-E 876  1,201 TON 45.00 54045.00 38.40 46118.40 54.13  65010.13RIP RAP, CLASS I

0118 3635000000-E 876  99 TON 50.00 4950.00 38.40 3801.60 71.54  7082.46RIP RAP, CLASS II

0119 3649000000-E 876  9 TON 150.00 1350.00 105.50 949.50 54.13  487.17RIP RAP, CLASS B

0120 3656000000-E 876  12,022 SY  1.25 15027.50 1.80 21639.60 4.25  51093.50GEOTEXTILE FOR DRAINGE

0121 3659000000-N SP   7 EA  1500.00 10500.00 1840.20 12881.40 2209.48  15466.36PREFORMED SCOUR HOLES

0122 4048000000-E 902  7 CY  900.00 6300.00 842.10 5894.70 938.09  6566.63REINF CONC FOUNDTN

0123 4054000000-E 902  2 CY  2.00 4.00 842.10 1684.20 1.11  2.22PLN CONC FOUNDTN

0124 4057000000-E SP   120 CY  1200.00 144000.00 736.85 88422.00 1214.00  145680.00OVERHEAD FOOTING

0125 4060000000-E 903  7,750 LB  3.40 26350.00 3.70 28675.00 3.48  26970.00SUPPORT, BREAKAWAY STL BM

0126 4072000000-E 903  2,119 LF  5.50 11654.50 7.40 15680.60 5.52  11696.88SUPPORT, 3-LB STL U-CHAN

0127 4082100000-N SP  Lump Sum 150000.00 90000.00  86083.85SUPPORT, OVRHD SIGN STR ****
(17+30 -Y4-)

0128 4082100000-N SP  Lump Sum 60000.00 56000.00  38627.37SUPPORT, OVRHD SIGN STR ****
(20+50 -RPA-)

0129 4082100000-N SP  Lump Sum 60000.00 58840.00  38627.37SUPPORT, OVRHD SIGN STR ****
(22+50 -RPC-)

0130 4082100000-N SP  Lump Sum 150000.00 88820.00  82772.94SUPPORT, OVRHD SIGN STR ****
(26+80 -Y4-)

0131 4082100000-N SP  Lump Sum 40000.00 33155.00  25383.70SUPPORT, OVRHD SIGN STR ****
(67+05 -L-)

0132 4082100000-N SP  Lump Sum 40000.00 33470.00  25383.70SUPPORT, OVRHD SIGN STR ****
(93-50 -L-)

0133 4096000000-N 904  7 EA  80.00 560.00 52.60 368.20 82.77  579.39SIGN ERECTION, TYPE D

0134 4102000000-N 904  122 EA  48.00 5856.00 42.10 5136.20 49.66  6058.52SIGN ERECTION, TYPE E

0135 4110000000-N 904  8 EA  320.00 2560.00 421.05 3368.40 331.09  2648.72SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0136 4110000000-N 904  4 EA  210.00 840.00 210.50 842.00 220.73  882.92SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0137 4116100000-N 904  1 EA  60.00 60.00 52.65 52.65 60.70  60.70SIGN ERECT, RELOC ** GRD MTD
(E)

0138 4155000000-N 907  69 EA  1.10 75.90 2.10 144.90 1.10  75.90DISPOSE SIGN SYST U-CHAN

0139 4400000000-E 1110  612 SF  4.25 2601.00 4.15 2539.80 4.42  2705.04WORK ZONE SIGNS (STAT)

0140 4405000000-E 1110  564 SF  6.00 3384.00 18.15 10236.60 6.95  3919.80WORK ZONE SIGNS (PORT)

0141 4410000000-E 1110  336 SF  5.50 1848.00 16.75 5628.00 5.82  1955.52WORK ZONE SIGNS (BARR)

0142 4415000000-N 1115  2 EA  230.00 460.00 8431.85 16863.70 3880.17  7760.34FLASHING ARROW BOARD

0143 4420000000-N 1120  2 EA  875.00 1750.00 15860.00 31720.00 11086.20  22172.40PORTABLE CHANGE MSG SIGN

0144 4430000000-N 1130  736 EA  42.00 30912.00 68.60 50489.60 27.11  19952.96DRUMS

0145 4435000000-N 1135  100 EA  16.00 1600.00 51.35 5135.00 17.93  1793.00CONES

0146 4445000000-E 1145  520 LF  26.00 13520.00 40.45 21034.00 13.30  6916.00BARRICADES (TYPE III)

0147 4455000000-N 1150  720 DAY 150.00 108000.00 20.25 14580.00 150.00  108000.00FLAGGER

0148 4480000000-N 1165  2 EA  3000.00 6000.00 8020.55 16041.10 13303.44  26606.88TMA
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0149 4650000000-N 1251  1,740 EA  5.25 9135.00 6.05 10527.00 5.44  9465.60TEMP RAISED PVMT MRKS

0150 4685000000-E 1205  95,977 LF  0.65 62385.05 0.55 52787.35 0.64  61425.28THERMO PVT MKG LINES 4"90

0151 4686000000-E 1205  46,521 LF  0.70 32564.70 0.65 30238.65 0.70  32564.70THERMO PVT MKG LINES 4"120

0152 4695000000-E 1205  14,810 LF  1.60 23696.00 1.40 20734.00 1.63  24140.30THERMO PVT MKG LINES 8"90 MILS

0153 4697000000-E 1205  313 LF  2.15 672.95 1.95 610.35 2.17  679.21THERMO PVT MKG LINE 8"120 MILS

0154 4700000000-E 1205  1,870 LF  3.15 5890.50 4.75 8882.50 3.26  6096.2012"WIDE THERMO 90 MILS

0155 4710000000-E 1205  1,560 LF  10.50 16380.00 11.05 17238.00 10.87  16957.2024"WIDE THERMO 120 MILS

0156 4721000000-E 1205  16 EA  130.00 2080.00 78.95 1263.20 135.89  2174.24THERMO PVT MKG CHARACTER 120

0157 4725000000-E 1205  177 EA  130.00 23010.00 115.80 20496.60 135.89  24052.53THERMO PVT SYMBOL 90MILS

0158 4770000000-E 1205  1,357 LF  2.60 3528.20 3.10 4206.70 2.72  3691.044" COLD APPL PLSTIC LINES TYPE **
(II)

0159 4810000000-E 1205  276,276 LF  0.15 41441.40 0.17 46966.92 0.14  38678.64PAINT PVMT MARKINGS 4"

0160 4820000000-E 1205  1,558 LF  0.80 1246.40 0.45 701.10 0.82  1277.56PAINT PVMT MARKINGS 8"

0161 4835000000-E 1205  1,478 LF  3.70 5468.60 4.75 7020.50 3.80  5616.40PAINT PVT MKG LINES 24"

0162 4845000000-N 1205  354 EA  37.00 13098.00 65.00 23010.00 38.05  13469.70PAINT PVT MKG SYMBOL

0163 4850000000-E 1205  19,621 LF  0.40 7848.40 0.55 10791.55 0.38  7455.98LINE REMOVAL 4" WIDE

0164 4870000000-E 1205  112 LF  3.25 364.00 5.20 582.40 3.26  365.12LINE REMOVAL 24" WIDE

0165 4875000000-N 1205  20 EA  37.00 740.00 78.95 1579.00 38.05  761.00REMOVAL OF SYMBL & CHARAC

0166 4900000000-N 1251  1,324 EA  5.25 6951.00 7.60 10062.40 5.44  7202.56PERM RAISED PVMT MARKERS

0167 5010000000-E 1401  2 EA  20000.00 40000.00 18273.00 36546.00 18695.42  37390.84100' HIGH MOUNT STANDARD

0168 5020000000-N 1401  1 EA  4500.00 4500.00 4000.00 4000.00 4092.32  4092.32PORTABLE DRIVE UNIT

0169 5025000000-E SP   14 CY  920.00 12880.00 842.10 11789.40 861.54  12061.56HIGH MOUNT FOUNDATIONS

0170 5030000000-N 1403  12 EA  775.00 9300.00 915.80 10989.60 936.93  11243.16HM LUMINAIRE ************
(750W HPS)

0171 5120000000-N 1407  1 EA  1400.00 1400.00 210.50 210.50 215.38  215.38SERVICE POLE ************
(30' CLASS 4)

0172 5125000000-E 1407  100 LF  40.00 4000.00 1.05 105.00 1.08  108.00SERVICE LATERAL *********
(3 #1/0 USE)

0173 5145000000-N 1408  1 EA  10000.00 10000.00 9252.00 9252.00 9466.17  9466.17LITE CNTRL RW************
(240/480 VOLT)

0174 5155000000-E 1409  385 LF  4.50 1732.50 8.45 3253.25 8.62  3318.70ELECT DUCT BD, SIZE *****
(2")

0175 5155000000-E 1409  35 LF  5.20 182.00 13.70 479.50 14.00  490.00ELECT DUCT BD, SIZE *****
(3")

0176 5155000000-E 1409  125 LF  6.50 812.50 17.75 2218.75 15.08  1885.00ELECT DUCT BD, SIZE *****
(4")

0177 5170000000-E 1410  410 LF  2.10 861.00 2.60 1066.00 2.69  1102.90**-#8 W/G FEEDER CIRCUIT
(2)

0178 5175000000-E 1410  410 LF  2.75 1127.50 2.95 1209.50 3.02  1238.20**-#6 W/G FEEDER CIRCUIT
(2)

0179 5205000000-E 1410  1,015 LF  7.00 7105.00 7.40 7511.00 7.54  7653.10**-#8 W/G FEEDR N *****"
(2, 1.5")

0180 5210000000-E 1410  555 LF  7.50 4162.50 8.40 4662.00 8.62  4784.10**-#6 W/G FEEDR N *****"
(2, 1.5")

0181 5240000000-N 1411  6 EA  420.00 2520.00 368.45 2210.70 376.92  2261.52ELEC JB ************
(PC18)
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0182 5252000000-N 1412  6 EA  850.00 5100.00 589.45 3536.70 603.08  3618.48UNDERPASS LUMINARIES *****
(TYPE PM, 70W HPS)

0183 5253000000-N 1412 Lump Sum 11750.00 4105.30  4200.01UNDERPASS CIRCUITRY *************
(UPL-1)

0184 5325200000-E 1510  1,479 LF  20.00 29580.00 15.80 23368.20 15.79  23353.412" WATER LINE

0185 5325600000-E 1510  53 LF  60.00 3180.00 52.65 2790.45 52.65  2790.456" WATER LINE

0186 5325800000-E 1510  830 LF  35.00 29050.00 35.80 29714.00 35.80  29714.008" WATER LINE

0187 5326600000-E 1510  360 LF  90.00 32400.00 100.00 36000.00 100.03  36010.8016" WATER LINE

0188 5327400000-E 1510  15,946 LF  200.00 3189200.00 103.15 1644829.90 121.00  1929466.0024" WATER LINE

0189 5540000000-E 1515  3 EA  1500.00 4500.00 1082.00 3246.00 1082.42  3247.266" VALVE

0190 5546000000-E 1515  1 EA  1500.00 1500.00 1447.40 1447.40 1447.79  1447.798" VALVE

0191 5558600000-E 1515  1 EA  6000.00 6000.00 4968.45 4968.45 4969.88  4969.8816" VALVE

0192 5559400000-E 1515  8 EA  15000.00 120000.00 7594.75 60758.00 7596.96  60775.6824" VALVE

0193 5571000000-E 1515  2 EA  1200.00 2400.00 526.35 1052.70 526.47  1052.94**" TAPPING VALVE
(2")

0194 5571800000-E 1515  1 EA  5000.00 5000.00 3275.70 3275.70 3274.64  3274.648" TAPPING VALVE

0195 5589600000-E 1515  4 EA  15000.00 60000.00 8421.10 33684.40 8423.52  33694.086" AIR RELEASE VALVE

0196 5606000000-E 1515  2 EA  3000.00 6000.00 12031.60 24063.20 12035.11  24070.222" BLOW OFF

0197 5648000000-N 1515  8 EA  800.00 6400.00 522.10 4176.80 522.26  4178.08RELOCATE WATER METER

0198 5649000000-N 1515  8 EA  200.00 1600.00 522.10 4176.80 522.26  4178.08RECONNECT WATER METER

0199 5666000000-E 1515  15 EA  3500.00 52500.00 5963.00 89445.00 5964.91  89473.65FIRE HYDRANT

0200 5672000000-N 1515  4 EA  3000.00 12000.00 5263.00 21052.00 5264.70  21058.80RELOCATE FIRE HYDRANT

0201 5691500000-E 1520  258 LF  65.00 16770.00 95.80 24716.40 95.82  24721.5612" SANITARY GRAVITY SEWER

0202 5691900000-E 1520  282 LF  50.00 14100.00 174.75 49279.50 174.79  49290.7824" SANITARY GRAVITY SEWER

0203 5768000000-N 1520  3 EA  1200.00 3600.00 236.85 710.55 236.91  710.73SANITARY SEWER CLEAN-OUT

0204 5775000000-E 1525  3 EA  6000.00 18000.00 2052.65 6157.95 2053.23  6159.694' DIA UTILITY MANHOLE

0205 5776000000-E 1525  2 EA  7000.00 14000.00 2390.00 4780.00 2391.23  4782.465' DIA UTILITY MANHOLE

0206 5800000000-E 1530  244 LF  5.00 1220.00 10.50 2562.00 10.53  2569.32ABANDON 6" UTILITY PIPE

0207 5801000000-E 1530  5,996 LF  4.00 23984.00 10.50 62958.00 10.53  63137.88ABANDON 8" UTILITY PIPE

0208 5815000000-N 1530  16 EA  100.00 1600.00 257.90 4126.40 257.97  4127.52REMOVE WATER METER

0209 5815500000-N 1530  6 EA  400.00 2400.00 2105.00 12630.00 2105.88  12635.28REMOVE FIRE HYDRANT

0210 5816000000-N 1530  6 EA  1100.00 6600.00 526.00 3156.00 526.47  3158.82ABANDON UTILITY MANHOLE

0211 5836000000-E 1540  194 LF  95.00 18430.00 84.00 16296.00 84.24  16342.5624" ENCASEMENT PIPE

0212 5836400000-E 1540  431 LF  165.00 71115.00 168.00 72408.00 168.47  72610.5736" ENCASEMENT PIPE

0213 5872400000-E 1550  101 LF  385.00 38885.00 605.00 61105.00 605.44  61149.4436" TRENCHLESS INSTALL (IN SOIL)

0214 5872410000-E 1550  101 LF  775.00 78275.00 975.00 98475.00 973.97  98370.9736" TRENCHLESS INSTALL (NOT IN SOIL)

0215 5882000000-N SP   1 EA  1000.00 1000.00 5263.00 5263.00 5264.70  5264.70GENERIC UTILITY ITEM (EA)
ABANDON WATER VAULT

0216 6000000000-E 1605  41,600 LF  1.90 79040.00 2.90 120640.00 1.60  66560.00TEMPORARY SILT FENCE

0217 6006000000-E 1610  12,900 TON 25.00 322500.00 39.25 506325.00 17.00  219300.00EROS CONTRL STONE CL A

0218 6009000000-E 1610  21,400 TON 26.00 556400.00 39.25 839950.00 17.00  363800.00EROS CONTRL STONE CL B

0219 6012000000-E 1610  11,500 TON 26.00 299000.00 33.00 379500.00 17.00  195500.00SEDIMENT CONTROL STONE

0220 6015000000-E 1615 193.5 ACR 500.00 96750.00 526.00 101781.00 483.15  93489.53TEMPORARY MULCHING
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0221 6018000000-E 1620  3,800 LB  3.60 13680.00 2.10 7980.00 3.22  12236.00SEED FOR TEMP SEEDING

0222 6021000000-E 1620 15.5 TON 950.00 14725.00 842.10 13052.55 912.62  14145.61FERT FOR TEMP SEEDING

0223 6024000000-E 1622  12,500 LF  10.00 125000.00 10.60 132500.00 10.00  125000.00TEMPORARY SLOPE DRAINS

0224 6029000000-E SP   2,500 LF  1.60 4000.00 1.30 3250.00 1.64  4100.00SAFETY FENCE

0225 6030000000-E 1630  55,160 CY  3.00 165480.00 1.00 55160.00 0.01  551.60SILT EXCAVATION

0226 6036000000-E 1631  300,000 SY  1.50 450000.00 1.05 315000.00 1.07  321000.00MATTING FOR EROS CONTROL

0227 6037000000-E SP   3,010 SY  4.00 12040.00 4.75 14297.50 3.76  11317.60COIR FIBER MAT

0228 6038000000-E SP   7,800 SY  4.30 33540.00 4.20 32760.00 4.56  35568.00PERM SOIL REINF MAT

0229 6042000000-E 1632  4,525 LF  3.75 16968.75 4.40 19910.00 2.58  11674.501/4" HARDWARE CLOTH

0230 6069000000-E 1638  450 CY  9.50 4275.00 53.00 23850.00 52.89  23800.50STILLING BASINS

0231 6071010000-E SP   700 LF  7.50 5250.00 5.40 3780.00 5.68  3976.00WATTLE

0232 6071012000-E SP   8,050 LF  8.50 68425.00 8.40 67620.00 7.26  58443.00COIR FIBER WATTLE

0233 6071020000-E SP   7,165 LB  4.25 30451.25 8.40 60186.00 7.36  52734.40POLYACRYLAMIDE (PAM)

0234 6071030000-E 1640  14,800 LF  4.75 70300.00 4.80 71040.00 3.00  44400.00COIR FIBER BAFFLE

0235 6071050000-E SP   14 EA  625.00 8750.00 950.00 13300.00 2114.04  29596.56**" SKIMMER
(1-1/2")

0236 6071050000-E SP   4 EA  745.00 2980.00 1062.00 4248.00 2778.22  11112.88**" SKIMMER
(2")

0237 6084000000-E 1660  147 ACR 1600.00 235200.00 1500.00 220500.00 1637.35  240690.45SEEDING AND MULCHING

0238 6087000000-E 1660  75 ACR 110.00 8250.00 78.95 5921.25 91.26  6844.50MOWING

0239 6090000000-E 1661  1,950 LB  6.15 11992.50 2.10 4095.00 3.49  6805.50SEED FOR REPAIR SEEDING

0240 6093000000-E 1661 7.25 TON 1100.00 7975.00 947.00 6865.75 912.62  6616.50FERT FOR REPAIR SEEDING

0241 6096000000-E 1662  3,550 LB  4.50 15975.00 5.25 18637.50 3.49  12389.50SEED FOR SUPP SEEDING

0242 6108000000-E 1665 106.25 TON 830.00 88187.50 789.00 83831.25 912.62  96965.88FERTILIZER TOPDRESSING

0243 6111000000-E SP   535 LF  50.00 26750.00 32.00 17120.00 62.80  33598.00IMPERVIOUS DIKE

0244 6114500000-N 1667  50 MHR 120.00 6000.00 36.00 1800.00 32.21  1610.50SPECIALIZED HAND MOWING

0245 6117000000-N SP   150 EA  105.00 15750.00 52.00 7800.00 68.92  10338.00RESPONSE FOR EROS CONTROL

0246 6120000000-E SP   380 CY  8.75 3325.00 53.00 20140.00 43.98  16712.40CULVERT DIVERSION CHANNEL

0247 6123000000-E 1670  5 ACR 750.00 3750.00 947.00 4735.00 3059.96  15299.80REFORESTATION

0248 6126000000-E SP  0.11 ACR 5200.00 572.00 15789.45 1736.84 26841.82  2952.60STREAMBANK REFORESTATION

0249 7060000000-E 1705  5,510 LF  1.65 9091.50 3.20 17632.00 3.21  17687.10SIGNAL CABLE

0250 7120000000-E 1705  28 EA  700.00 19600.00 778.95 21810.60 783.75  21945.00VEHICLE SIGNAL HD (12", 3 SECT)

0251 7132000000-E 1705  5 EA  875.00 4375.00 873.05 4365.25 878.43  4392.15VEHICLE SIGNAL HD (12", 4 SECT)

0252 7144000000-E 1705  5 EA  1100.00 5500.00 1129.00 5645.00 1136.43  5682.15VEHICLE SIGNAL HD (12", 5 SECT)

0253 7252000000-E 1710  6,000 LF  1.40 8400.00 1.90 11400.00 1.93  11580.00MESSENGER CABLE (1/4")

0254 7264000000-E 1710  635 LF  3.00 1905.00 6.15 3905.25 6.21  3943.35MESSENGER CABLE (3/8")

0255 7279000000-E 1715  9,500 LF  0.40 3800.00 0.55 5225.00 0.54  5130.00TRACER WIRE

0256 7288000000-E 1715  70 LF  16.00 1120.00 23.60 1652.00 23.72  1660.40PAVED TRENCH (***********)
(1, 2")

0257 7300000000-E 1715  3,070 LF  4.50 13815.00 6.05 18573.50 6.10  18727.00UNPAVED TRENCH (***********)
(1, 2")

0258 7300000000-E 1715  7,500 LF  5.50 41250.00 7.40 55500.00 7.49  56175.00UNPAVED TRENCH (***********)
(2, 2")
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0259 7301000000-E 1715  2,000 LF  11.50 23000.00 27.60 55200.00 27.81  55620.00DIRECT DRILL (***********)
(2, 2")

0260 7324000000-N 1716  33 EA  240.00 7920.00 303.75 10023.75 305.62  10085.46JUNCTION BOX (STANDARD SIZE)

0261 7348000000-N 1716  27 EA  400.00 10800.00 505.25 13641.75 508.38  13726.26JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0262 7360000000-N 1720  4 EA  1150.00 4600.00 1076.00 4304.00 1083.48  4333.92WOOD POLE

0263 7372000000-N 1721  17 EA  450.00 7650.00 414.00 7038.00 417.29  7093.93GUY ASSEMBLY

0264 7408000000-E 1722  1 EA  270.00 270.00 336.00 336.00 338.92  338.921" RISER WITH WEATHERHEAD

0265 7420000000-E 1722  4 EA  475.00 1900.00 736.00 2944.00 741.38  2965.522" RISER WITH WEATHERHEAD

0266 7432000000-E 1722  5 EA  500.00 2500.00 621.05 3105.25 624.88  3124.402" RISER WITH TUBING

0267 7444000000-E 1725  4,730 LF  5.00 23650.00 8.05 38076.50 8.08  38218.40INDUCTIVE LOOP SAWCUT

0268 7456000000-E 1726  12,685 LF  1.15 14587.75 0.91 11543.35 0.91  11543.35LEAD-IN CABLE(********)
(14-2)

0269 7516000000-E 1730  500 LF  1.50 750.00 1.60 800.00 1.64  820.00COMMUNICATIONS CABLE (** FIBER)
(12)

0270 7516000000-E 1730  20,000 LF  1.50 30000.00 1.70 34000.00 1.72  34400.00COMMUNICATIONS CABLE (** FIBER)
(24)

0271 7540000000-N 1731  3 EA  1500.00 4500.00 2086.00 6258.00 2099.17  6297.51SPLICE ENCLOSURE

0272 7552000000-N 1731  2 EA  1400.00 2800.00 1480.00 2960.00 1489.12  2978.24INTERCONNECT CENTER

0273 7566000000-N 1733  15 EA  17.00 255.00 111.60 1674.00 112.27  1684.05DELINEATOR MARKER

0274 7576000000-N SP   4 EA  4700.00 18800.00 8478.00 33912.00 8531.20  34124.80METAL STRAIN SIGNAL POLE

0275 7613000000-N SP   4 EA  900.00 3600.00 672.00 2688.00 676.78  2707.12SOIL TEST

0276 7614100000-E SP   60 CY  900.00 54000.00 642.00 38520.00 646.06  38763.60DRILLED PIER FOUND

0277 7636000000-N 1745  4 EA  375.00 1500.00 185.00 740.00 186.40  745.60SIGN FOR SIGNALS

0278 7642200000-N 1743  3 EA  1900.00 5700.00 1509.00 4527.00 1518.77  4556.31TYPE II PED W/ FOUNDATION

0279 7684000000-N 1750  2 EA  1500.00 3000.00 994.00 1988.00 1000.87  2001.74SIGNAL CABINET FOUNDATION

0280 7756000000-N 1751  3 EA  13500.00 40500.00 14120.00 42360.00 14216.54  42649.62CONTLR WITH CBNT, 2070L BASE MTD

0281 7780000000-N 1751  22 EA  150.00 3300.00 94.00 2068.00 95.32  2097.04DETECTOR CARD (TYPE 2070L)

0282 7901000000-N 1753  3 EA  300.00 900.00 420.00 1260.00 423.65  1270.95CABINET BASE EXTENDER

0283 7948000000-N 1757  2 EA  3000.00 6000.00 1060.00 2120.00 1069.71  2139.42TRAFFIC SIGNAL REMOVAL

0284 7980000000-N SP   2 EA  2100.00 4200.00 2320.00 4640.00 2338.54  4677.08GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0285 8140000000-E 416  485 CY  10.00 4850.00 53.00 25705.00 51.15  24807.75CHANNEL EXCAVATION

CULVERT ITEMS

0286 8126000000-N 414 Lump Sum 65000.00 20000.00  44872.66CULV EXCAV @ ************
(29+96.00-L1-)

0287 8126000000-N 414 Lump Sum 65000.00 61000.00  47305.53CULV EXCAV @ ************
(98+39.00-L-)

0288 8133000000-E 414  805 TON 35.00 28175.00 37.00 29785.00 38.45  30952.25FND CONDIT MAT, BOX CULV

0289 8196000000-E 420 1,363.1 CY  600.00 817860.00 313.00 426650.30 1071.10  1460016.41CLASS A CONCRETE (CULV)

0290 8245000000-E 425  168,781 LB  1.00 168781.00 1.06 178907.86 0.77  129961.37REINF STEEL (CULVERT)

WALL ITEMS

0291 8847000000-E SP   9,478 SF  60.00 568680.00 66.00 625548.00 60.00  568680.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1
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LYNCHBURG,  VA CHESHIRE,  CT

C203093JUL 16 2013

3.237 MI

0292 8847000000-E SP   9,812 SF  60.00 588720.00 66.00 647592.00 60.00  588720.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 2

0293 8847000000-E SP   40,600 SF  20.00 812000.00 25.00 1015000.00 35.00  1421000.00GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

STRUCTURE ITEMS

0294 8105560000-E 411  56 LF  1010.00 56560.00 1300.00 72800.00 1750.00  98000.004'-0" DRILLD PIER IN SOIL

0295 8105660000-E 411  175 LF  1010.00 176750.00 1550.00 271250.00 1750.00  306250.004'-0" DRILLD PIER NO SOIL

0296 8113000000-N 411  2 EA  550.00 1100.00 600.00 1200.00 1846.72  3693.44SID INSPECTIONS

0297 8114000000-N 411  2 EA  1105.00 2210.00 1100.00 2200.00 1554.14  3108.28SPT TESTING

0298 8115000000-N 411  2 EA  2950.00 5900.00 2700.00 5400.00 14455.96  28911.92CSL TESTING

0299 8147000000-E 420  20,210 SF  25.00 505250.00 21.80 440578.00 20.00  404200.00REINF CONCRETE DECK SLAB

0300 8161000000-E 420  20,235 SF  0.50 10117.50 0.50 10117.50 0.20  4047.00GROOVING BRIDGE FLOORS

0301 8182000000-E 420 313.9 CY  700.00 219730.00 1200.00 376680.00 1000.00  313900.00CLASS A CONCRETE (BRIDGE)

0302 8210000000-N 422 Lump Sum 60000.00 50000.00  35000.00BRG APPR SLAB ***********
(80+56.83-L-LT)

0303 8210000000-N 422 Lump Sum 60000.00 50000.00  35000.00BRG APPR SLAB ***********
(80+56.83-L-RT)

0304 8217000000-E 425  87,930 LB  1.00 87930.00 0.71 62430.30 0.77  67706.10REINF STEEL (BRIDGE)

0305 8238000000-E 425  10,838 LB  2.00 21676.00 1.18 12788.84 1.15  12463.70SPIRAL COL REINF STL BRG

0306 8280000000-E 440 Lump Sum 3385000.00 2165500.00  2789000.00STRUCTURAL STEEL

0307 8364000000-E 450  100 LF  100.00 10000.00 130.00 13000.00 217.64  21764.00HP12X53 PILES

0308 8503000000-E 460 1,084.2 LF  60.00 65052.00 70.00 75894.00 80.00  86736.00CONCRETE BARRIER RAIL

0309 8531000000-E 462  240 SY  90.00 21600.00 130.00 31200.00 50.00  12000.004" SLOPE PROTECTION

0310 8706000000-N SP  Lump Sum 199000.00 112232.07  100000.00EXPANSION JOINT SEALS

0311 8860000000-N SP  Lump Sum 200000.00 75000.00  80000.00GENERIC STRUCTURE ITEM (LS)
DISC BEARINGS

 

    TOTAL 38879731.90 TOTAL 39539000.71 TOTAL  41438384.20CONTRACT TOTAL

 

    SUB-TOTAL 30677640.40 SUB-TOTAL 32706246.84 SUB-TOTAL  32745095.54ROADWAY ITEMS

    SUB-TOTAL 1144816.00 SUB-TOTAL 716343.16 SUB-TOTAL  1713108.22CULVERT ITEMS

    SUB-TOTAL 1969400.00 SUB-TOTAL 2288140.00 SUB-TOTAL  2578400.00WALL ITEMS

    SUB-TOTAL 5087875.50 SUB-TOTAL 3828270.71 SUB-TOTAL  4401780.44STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  37452469.95   BLYTHE CONSTRUCTION, INC.

     2  38652597.75   TRIANGLE GRADING & PAVING INC

     3  38769092.45   BLYTHE DEVELOPMENT CO.

     4  38879731.90   TETRA TECH CONSTRUCTION INC

     5  39539000.71   W. C. ENGLISH, INC.

     6  41438384.20   THE LANE CONSTRUCTION CORP



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 1 /  1 002

EDGECOMBE

4CR.10331.18

FED AID NO STATE FUNDED

OPEN GRADED ASPHALT FRICTION COURSE & MILLED RUMBLE STRIPS.

US-64 FROM TAR RIVER BRIDGE TO MARTIN COUNTY LINE.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC  

C203379JUL 16 2013

11.780 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 105000.00 112000.00  MOBILIZATION

0002 1330000000-E 607  2,000 SY  13.50 27000.00 12.00 24000.00  INCIDENTAL MILLING

0003 1577000000-E 620  1,150 TON 784.00 901600.00 800.00 920000.00  POLYM MOD ASP BNDR FOR PLT MIX

0004 1662000000-E 650  1,452 TON 43.30 62871.60 45.00 65340.00  OG ASP FRICT FC-1 MOD

0005 1663000000-E 650  17,387 TON 43.30 752857.10 44.00 765028.00  OG ASP FRICT FC-2 MOD

0006 1840000000-E 665  248,371 LF  0.05 12418.55 0.10 24837.10  MILLED RUMBLE STRIPS

0007 4366000000-E SP   766 SF  4.25 3255.50 25.00 19150.00  GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0008 4510000000-N SP   470 HR  40.00 18800.00 50.00 23500.00  LAW ENFORCEMENT

0009 4589000000-N SP  Lump Sum 10000.00 48000.00  GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0010 4688000000-E 1205  248,468 LF  0.65 161504.20 0.72 178896.96  THERMO PVT MKG LINES,6"90 MILS

0011 4690000000-E 1205  32,882 LF  0.65 21373.30 0.90 29593.80  THERMO PVT MKG LINES 6"120 MILS

0012 4700000000-E 1205  18,751 LF  2.00 37502.00 1.50 28126.50  12"WIDE THERMO 90 MILS

0013 4725000000-E 1205  27 EA  100.00 2700.00 165.00 4455.00  THERMO PVT SYMBOL 90MILS

0014 4900000000-N 1251  2,950 EA  5.00 14750.00 5.00 14750.00  PERM RAISED PVMT MARKERS

 

    TOTAL 2131632.25 TOTAL 2257677.36  CONTRACT TOTAL

 

    SUB-TOTAL 2131632.25 SUB-TOTAL 2257677.36  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2131632.25   BARNHILL CONTRACTING COMPANY

     2  2257677.36   ROSE BROTHERS PAVING CO., INC.



AUG 07, 2013 09:26 AM

TIP NO B-4619 2:00 PM 1 /  9 003

ROBESON

33800.3.1

FED AID NO BRZ-2262(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGES #116 AND 117 OVER HOG SWAMP ON SR-2262.

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON,  NC

DELLINGER, INC. SMITH-ROWE, LLC

MONROE,  NC MOUNT AIRY,  NC

C203208JUL 16 2013

0.223 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 62000.00 65000.00  69950.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 11000.00  9500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 10000.00 7500.00  9500.00REINF BRG APPR **********
(17+01.00)

0004 0029000000-N SP  Lump Sum 10000.00 7500.00  9500.00REINF BRG APPR **********
(21+06.50)

0005 0043000000-N 226 Lump Sum 54000.00 46555.00  95000.00GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00 1.00  1.00SUPP CLEARING & GRUBBING

0007 0057000000-E 226  200 CY  8.00 1600.00 12.00 2400.00 23.00  4600.00UNDERCUT EXCAVATION

0008 0195000000-E 265  200 CY  8.50 1700.00 18.00 3600.00 5.00  1000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  2.50 500.00 3.50 700.00 3.60  720.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  20 TON 30.00 600.00 45.00 900.00 45.00  900.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  50 SY  2.75 137.50 9.00 450.00 4.50  225.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  128 LF  35.00 4480.00 32.00 4096.00 52.00  6656.0015" DRAINAGE PIPE

0013 1220000000-E 545  40 TON 25.00 1000.00 35.00 1400.00 40.00  1600.00INCIDENTAL STONE BASE

0014 1489000000-E 610  430 TON 93.00 39990.00 74.00 31820.00 78.00  33540.00ASP CONC BASE CRS B25.0B

0015 1525000000-E 610  660 TON 109.00 71940.00 82.00 54120.00 73.00  48180.00ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  65 TON 1.00 65.00 645.00 41925.00 645.00  41925.00ASP FOR PLANT MIX

0017 1693000000-E 654  10 TON 235.00 2350.00 80.00 800.00 10.00  100.00ASPH PLT MIX PVMT REPAIR

0018 2286000000-N 840  8 EA  1185.00 9480.00 1000.00 8000.00 1350.00  10800.00MASNRY DRAINAGE STRUCT

0019 2367000000-N 840  8 EA  500.00 4000.00 550.00 4400.00 565.00  4520.00FRAME W/2GRTS 840.29 STD

0020 2556000000-E 846  535 LF  31.00 16585.00 25.00 13375.00 30.00  16050.00SHOULDER BERM GUTTER

0021 3030000000-E 862  500 LF  14.00 7000.00 15.00 7500.00 14.00  7000.00STL BM GUARDRAIL

0022 3150000000-N 862  5 EA  13.00 65.00 15.00 75.00 13.00  65.00ADDIT GUARDRAIL POSTS

0023 3215000000-N 862  8 EA  1400.00 11200.00 1185.00 9480.00 1400.00  11200.00GR ANCHOR TYPE III

0024 3270000000-N SP   4 EA  1700.00 6800.00 1755.00 7020.00 1700.00  6800.00GR ANCHOR TYPE 350

0025 3649000000-E 876  10 TON 48.00 480.00 45.00 450.00 175.00  1750.00RIP RAP, CLASS B

0026 3656000000-E 876  495 SY  2.75 1361.25 4.50 2227.50 1.00  495.00GEOTEXTILE FOR DRAINGE

0027 4400000000-E 1110  397 SF  4.50 1786.50 4.50 1786.50 4.50  1786.50WORK ZONE SIGNS (STAT)

0028 4410000000-E 1110  94 SF  6.00 564.00 6.00 564.00 6.00  564.00WORK ZONE SIGNS (BARR)

0029 4445000000-E 1145  80 LF  18.00 1440.00 18.00 1440.00 18.00  1440.00BARRICADES (TYPE III)

0030 4810000000-E 1205  9,440 LF  0.25 2360.00 0.25 2360.00 0.25  2360.00PAINT PVMT MARKINGS 4"

0031 6000000000-E 1605  3,160 LF  2.00 6320.00 2.00 6320.00 1.85  5846.00TEMPORARY SILT FENCE

0032 6006000000-E 1610  225 TON 49.00 11025.00 40.00 9000.00 20.00  4500.00EROS CONTRL STONE CL A

0033 6009000000-E 1610  15 TON 49.00 735.00 45.00 675.00 75.00  1125.00EROS CONTRL STONE CL B

0034 6012000000-E 1610  130 TON 45.00 5850.00 50.00 6500.00 20.00  2600.00SEDIMENT CONTROL STONE

0035 6015000000-E 1615  1 ACR 700.00 700.00 700.00 700.00 2800.00  2800.00TEMPORARY MULCHING

0036 6018000000-E 1620  50 LB  2.75 137.50 4.00 200.00 5.00  250.00SEED FOR TEMP SEEDING

0037 6021000000-E 1620 0.25 TON 900.00 225.00 1000.00 250.00 1000.00  250.00FERT FOR TEMP SEEDING

0038 6024000000-E 1622  200 LF  5.00 1000.00 10.00 2000.00 2.00  400.00TEMPORARY SLOPE DRAINS

0039 6029000000-E SP   1,500 LF  1.60 2400.00 2.00 3000.00 1.50  2250.00SAFETY FENCE

0040 6030000000-E 1630  100 CY  1.00 100.00 8.00 800.00 2.00  200.00SILT EXCAVATION



AUG 07, 2013 09:26 AM

TIP NO B-4619 2:00 PM 2 /  9 003

ROBESON

33800.3.1

FED AID NO BRZ-2262(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGES #116 AND 117 OVER HOG SWAMP ON SR-2262.

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON,  NC

DELLINGER, INC. SMITH-ROWE, LLC

MONROE,  NC MOUNT AIRY,  NC

C203208JUL 16 2013

0.223 MI

0041 6036000000-E 1631  2,400 SY  1.25 3000.00 2.00 4800.00 1.45  3480.00MATTING FOR EROS CONTROL

0042 6037000000-E SP   525 SY  5.50 2887.50 5.25 2756.25 5.00  2625.00COIR FIBER MAT

0043 6042000000-E 1632  600 LF  3.00 1800.00 3.45 2070.00 4.00  2400.001/4" HARDWARE CLOTH

0044 6071012000-E SP   135 LF  7.00 945.00 7.00 945.00 10.00  1350.00COIR FIBER WATTLE

0045 6084000000-E 1660  1 ACR 2000.00 2000.00 1800.00 1800.00 3300.00  3300.00SEEDING AND MULCHING

0046 6087000000-E 1660 0.5 ACR 40.00 20.00 200.00 100.00 90.00  45.00MOWING

0047 6090000000-E 1661  50 LB  3.00 150.00 4.00 200.00 3.00  150.00SEED FOR REPAIR SEEDING

0048 6093000000-E 1661 0.25 TON 900.00 225.00 1000.00 250.00 1000.00  250.00FERT FOR REPAIR SEEDING

0049 6096000000-E 1662  50 LB  3.00 150.00 4.00 200.00 4.00  200.00SEED FOR SUPP SEEDING

0050 6108000000-E 1665 0.75 TON 900.00 675.00 1000.00 750.00 90.00  67.50FERTILIZER TOPDRESSING

0051 6114500000-N 1667  10 MHR 45.00 450.00 65.00 650.00 40.00  400.00SPECIALIZED HAND MOWING

0052 6117000000-N SP   18 EA  200.00 3600.00 100.00 1800.00 150.00  2700.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0053 8017000000-N SP  Lump Sum 1.00 10000.00  1.00CM&R TEMP ACCESS ***********
(21+06.50-L-)

0054 8035000000-N 402 Lump Sum 40000.00 37000.00  72500.00REMV EXIST STR **********
(17+00.00-L-)

0055 8035000000-N 402 Lump Sum 75000.00 48000.00  92500.00REMV EXIST STR **********
(21+06.50-L-)

0056 8121000000-N 412 Lump Sum 4500.00 10000.00  3375.00UNCL STR EXCAV STA *****
(17+00.00-L-)

0057 8121000000-N 412 Lump Sum 5000.00 15000.00  2800.00UNCL STR EXCAV STA *****
(21+06.50-L-)

0058 8182000000-E 420 11.6 CY  875.00 10150.00 1300.00 15080.00 1160.05  13456.58CLASS A CONCRETE (BRIDGE)

0059 8210000000-N 422 Lump Sum 20000.00 22000.00  17150.00BRG APPR SLAB ***********
(17+00.00-L-)

0060 8210000000-N 422 Lump Sum 20200.00 22000.00  17150.00BRG APPR SLAB ***********
(21+06.50-L-)

0061 8217000000-E 425  820 LB  1.05 861.00 2.00 1640.00 1.45  1189.00REINF STEEL (BRIDGE)

0062 8364000000-E 450  1,400 LF  37.00 51800.00 40.00 56000.00 36.51  51114.00HP12X53 PILES

0063 8384200000-E 450  1,400 LF  65.00 91000.00 57.00 79800.00 72.37  101318.00HP14X73 GALV PILES

0064 8393000000-N 450  26 EA  50.00 1300.00 170.00 4420.00 345.00  8970.00PILE REDRIVES

0065 8505000000-E 460 585.25 LF  85.00 49746.25 63.00 36870.75 63.29  37040.47VERT CONC BARRIER RAIL

0066 8590000000-E 876  252 TON 56.00 14112.00 60.00 15120.00 56.97  14356.44RIP RAP, CLASS **
(I, 2'-0" THICK)

0067 8622000000-E 876  281 SY  2.50 702.50 3.50 983.50 2.20  618.20GEOTEXTILE FOR DRAINAGE

0068 8657000000-N 430 Lump Sum 10600.00 14000.00  11850.00ELASTOMERIC BEARINGS

0069 8762000000-E 430 3,213.38 LF  129.00 414526.02 135.00 433806.30 126.08  405142.953'-0"X 1'-9"PRESTR SLABS

0070 8867000000-E SP  261.31 LF  425.00 111056.75 405.00 105830.55 437.99  114451.17GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTRESSED CONCRETE BENT CAPS

 

    TOTAL 1295935.77 TOTAL 1312761.35 TOTAL  1399898.81CONTRACT TOTAL



AUG 07, 2013 09:26 AM

TIP NO B-4619 2:00 PM 3 /  9 003

ROBESON

33800.3.1

FED AID NO BRZ-2262(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGES #116 AND 117 OVER HOG SWAMP ON SR-2262.

   

C203208JUL 16 2013

0.223 MI

 

    SUB-TOTAL 375380.25 SUB-TOTAL 385210.25 SUB-TOTAL  434916.00ROADWAY ITEMS

    SUB-TOTAL 920555.52 SUB-TOTAL 927551.10 SUB-TOTAL  964982.81STRUCTURE ITEMS



AUG 07, 2013 09:26 AM

TIP NO B-4619 2:00 PM 4 /  9 003

ROBESON

33800.3.1

FED AID NO BRZ-2262(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGES #116 AND 117 OVER HOG SWAMP ON SR-2262.

S. T. WOOTEN CORPORATION

WILSON,  NC

T. A. LOVING COMPANY PALMETTO INFRASTRUCTURE  INC

GOLDSBORO,  NC GREENVILLE,  SC

C203208JUL 16 2013

0.223 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 73000.00 73850.00  75000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 11125.00 9000.00  12000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 16000.00 15600.00  10000.00REINF BRG APPR **********
(17+01.00)

0004 0029000000-N SP  Lump Sum 16000.00 15600.00  10000.00REINF BRG APPR **********
(21+06.50)

0005 0043000000-N 226 Lump Sum 80000.00 142268.42  78000.00GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 100.00  100.00SUPP CLEARING & GRUBBING

0007 0057000000-E 226  200 CY  40.00 8000.00 12.00 2400.00 32.00  6400.00UNDERCUT EXCAVATION

0008 0195000000-E 265  200 CY  50.00 10000.00 18.00 3600.00 32.00  6400.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  3.00 600.00 3.50 700.00 4.00  800.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  20 TON 45.00 900.00 45.00 900.00 75.00  1500.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  50 SY  5.00 250.00 9.00 450.00 4.00  200.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  128 LF  50.00 6400.00 32.00 4096.00 40.00  5120.0015" DRAINAGE PIPE

0013 1220000000-E 545  40 TON 43.00 1720.00 35.00 1400.00 35.00  1400.00INCIDENTAL STONE BASE

0014 1489000000-E 610  430 TON 74.00 31820.00 93.00 39990.00 78.00  33540.00ASP CONC BASE CRS B25.0B

0015 1525000000-E 610  660 TON 82.00 54120.00 109.00 71940.00 73.00  48180.00ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  65 TON 645.00 41925.00 1.00 65.00 645.00  41925.00ASP FOR PLANT MIX

0017 1693000000-E 654  10 TON 200.00 2000.00 235.00 2350.00 250.00  2500.00ASPH PLT MIX PVMT REPAIR

0018 2286000000-N 840  8 EA  2000.00 16000.00 1000.00 8000.00 1500.00  12000.00MASNRY DRAINAGE STRUCT

0019 2367000000-N 840  8 EA  550.00 4400.00 550.00 4400.00 1000.00  8000.00FRAME W/2GRTS 840.29 STD

0020 2556000000-E 846  535 LF  26.00 13910.00 25.00 13375.00 26.00  13910.00SHOULDER BERM GUTTER

0021 3030000000-E 862  500 LF  14.00 7000.00 14.00 7000.00 14.00  7000.00STL BM GUARDRAIL

0022 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0023 3215000000-N 862  8 EA  1400.00 11200.00 1400.00 11200.00 1400.00  11200.00GR ANCHOR TYPE III

0024 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1700.00  6800.00GR ANCHOR TYPE 350

0025 3649000000-E 876  10 TON 75.00 750.00 45.00 450.00 95.00  950.00RIP RAP, CLASS B

0026 3656000000-E 876  495 SY  3.00 1485.00 4.50 2227.50 4.00  1980.00GEOTEXTILE FOR DRAINGE

0027 4400000000-E 1110  397 SF  5.18 2056.46 4.50 1786.50 5.18  2056.46WORK ZONE SIGNS (STAT)

0028 4410000000-E 1110  94 SF  5.60 526.40 6.00 564.00 5.60  526.40WORK ZONE SIGNS (BARR)

0029 4445000000-E 1145  80 LF  18.00 1440.00 18.00 1440.00 18.00  1440.00BARRICADES (TYPE III)

0030 4810000000-E 1205  9,440 LF  0.25 2360.00 0.25 2360.00 0.25  2360.00PAINT PVMT MARKINGS 4"

0031 6000000000-E 1605  3,160 LF  2.00 6320.00 2.00 6320.00 1.90  6004.00TEMPORARY SILT FENCE

0032 6006000000-E 1610  225 TON 65.00 14625.00 40.00 9000.00 65.00  14625.00EROS CONTRL STONE CL A

0033 6009000000-E 1610  15 TON 75.00 1125.00 45.00 675.00 75.00  1125.00EROS CONTRL STONE CL B

0034 6012000000-E 1610  130 TON 60.00 7800.00 50.00 6500.00 70.00  9100.00SEDIMENT CONTROL STONE

0035 6015000000-E 1615  1 ACR 700.00 700.00 700.00 700.00 900.00  900.00TEMPORARY MULCHING

0036 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00 6.00  300.00SEED FOR TEMP SEEDING

0037 6021000000-E 1620 0.25 TON 1000.00 250.00 1000.00 250.00 1200.00  300.00FERT FOR TEMP SEEDING

0038 6024000000-E 1622  200 LF  5.00 1000.00 10.00 2000.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0039 6029000000-E SP   1,500 LF  2.00 3000.00 2.00 3000.00 1.15  1725.00SAFETY FENCE

0040 6030000000-E 1630  100 CY  14.00 1400.00 8.00 800.00 15.00  1500.00SILT EXCAVATION



AUG 07, 2013 09:26 AM

TIP NO B-4619 2:00 PM 5 /  9 003

ROBESON

33800.3.1

FED AID NO BRZ-2262(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGES #116 AND 117 OVER HOG SWAMP ON SR-2262.

S. T. WOOTEN CORPORATION

WILSON,  NC

T. A. LOVING COMPANY PALMETTO INFRASTRUCTURE  INC

GOLDSBORO,  NC GREENVILLE,  SC

C203208JUL 16 2013

0.223 MI

0041 6036000000-E 1631  2,400 SY  2.00 4800.00 2.00 4800.00 1.75  4200.00MATTING FOR EROS CONTROL

0042 6037000000-E SP   525 SY  5.25 2756.25 5.25 2756.25 5.00  2625.00COIR FIBER MAT

0043 6042000000-E 1632  600 LF  3.45 2070.00 3.45 2070.00 3.00  1800.001/4" HARDWARE CLOTH

0044 6071012000-E SP   135 LF  7.00 945.00 7.00 945.00 7.00  945.00COIR FIBER WATTLE

0045 6084000000-E 1660  1 ACR 1800.00 1800.00 1800.00 1800.00 2100.00  2100.00SEEDING AND MULCHING

0046 6087000000-E 1660 0.5 ACR 200.00 100.00 200.00 100.00 1200.00  600.00MOWING

0047 6090000000-E 1661  50 LB  4.00 200.00 4.00 200.00 2.00  100.00SEED FOR REPAIR SEEDING

0048 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1200.00  300.00FERT FOR REPAIR SEEDING

0049 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00 5.00  250.00SEED FOR SUPP SEEDING

0050 6108000000-E 1665 0.75 TON 1000.00 750.00 1000.00 750.00 1200.00  900.00FERTILIZER TOPDRESSING

0051 6114500000-N 1667  10 MHR 65.00 650.00 65.00 650.00 50.00  500.00SPECIALIZED HAND MOWING

0052 6117000000-N SP   18 EA  10.00 180.00 100.00 1800.00 200.00  3600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0053 8017000000-N SP  Lump Sum 1.00 1.00  10000.00CM&R TEMP ACCESS ***********
(21+06.50-L-)

0054 8035000000-N 402 Lump Sum 44400.00 60000.00  40000.00REMV EXIST STR **********
(17+00.00-L-)

0055 8035000000-N 402 Lump Sum 75000.00 90000.00  45000.00REMV EXIST STR **********
(21+06.50-L-)

0056 8121000000-N 412 Lump Sum 11000.00 7750.00  20000.00UNCL STR EXCAV STA *****
(17+00.00-L-)

0057 8121000000-N 412 Lump Sum 11000.00 7750.00  20000.00UNCL STR EXCAV STA *****
(21+06.50-L-)

0058 8182000000-E 420 11.6 CY  2200.00 25520.00 1850.00 21460.00 1500.00  17400.00CLASS A CONCRETE (BRIDGE)

0059 8210000000-N 422 Lump Sum 21000.00 27800.00  20000.00BRG APPR SLAB ***********
(17+00.00-L-)

0060 8210000000-N 422 Lump Sum 21000.00 27800.00  20000.00BRG APPR SLAB ***********
(21+06.50-L-)

0061 8217000000-E 425  820 LB  1.00 820.00 2.07 1697.40 2.00  1640.00REINF STEEL (BRIDGE)

0062 8364000000-E 450  1,400 LF  41.00 57400.00 45.00 63000.00 75.00  105000.00HP12X53 PILES

0063 8384200000-E 450  1,400 LF  69.00 96600.00 75.60 105840.00 85.00  119000.00HP14X73 GALV PILES

0064 8393000000-N 450  26 EA  90.00 2340.00 25.00 650.00 150.00  3900.00PILE REDRIVES

0065 8505000000-E 460 585.25 LF  75.00 43893.75 83.00 48575.75 75.00  43893.75VERT CONC BARRIER RAIL

0066 8590000000-E 876  252 TON 100.00 25200.00 83.75 21105.00 70.00  17640.00RIP RAP, CLASS **
(I, 2'-0" THICK)

0067 8622000000-E 876  281 SY  3.00 843.00 2.50 702.50 4.00  1124.00GEOTEXTILE FOR DRAINAGE

0068 8657000000-N 430 Lump Sum 18000.00 10550.00  15000.00ELASTOMERIC BEARINGS

0069 8762000000-E 430 3,213.38 LF  125.00 401672.50 116.00 372752.08 135.00  433806.303'-0"X 1'-9"PRESTR SLABS

0070 8867000000-E SP  261.31 LF  505.00 131961.55 463.05 120999.60 375.00  97991.25GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTRESSED CONCRETE BENT CAPS

 

    TOTAL 1460626.91 TOTAL 1478177.00 TOTAL  1488647.16CONTRACT TOTAL



AUG 07, 2013 09:26 AM

TIP NO B-4619 2:00 PM 6 /  9 003

ROBESON

33800.3.1

FED AID NO BRZ-2262(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGES #116 AND 117 OVER HOG SWAMP ON SR-2262.

   

C203208JUL 16 2013

0.223 MI

 

    SUB-TOTAL 472975.11 SUB-TOTAL 489743.67 SUB-TOTAL  457251.86ROADWAY ITEMS

    SUB-TOTAL 987651.80 SUB-TOTAL 988433.33 SUB-TOTAL  1031395.30STRUCTURE ITEMS



AUG 07, 2013 09:26 AM

TIP NO B-4619 2:00 PM 7 /  9 003

ROBESON

33800.3.1

FED AID NO BRZ-2262(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGES #116 AND 117 OVER HOG SWAMP ON SR-2262.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203208JUL 16 2013

0.223 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 81300.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 12500.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 9450.00   REINF BRG APPR **********
(17+01.00)

0004 0029000000-N SP  Lump Sum 9450.00   REINF BRG APPR **********
(21+06.50)

0005 0043000000-N 226 Lump Sum 67915.00   GRADING

0006 0050000000-E 226  1 ACR 1000.00 1000.00   SUPP CLEARING & GRUBBING

0007 0057000000-E 226  200 CY  12.00 2400.00   UNDERCUT EXCAVATION

0008 0195000000-E 265  200 CY  18.00 3600.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  3.50 700.00   GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  20 TON 45.00 900.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  50 SY  9.00 450.00   FND CONDIT GEOTEXTILE

0012 0335200000-E 305  128 LF  32.00 4096.00   15" DRAINAGE PIPE

0013 1220000000-E 545  40 TON 35.00 1400.00   INCIDENTAL STONE BASE

0014 1489000000-E 610  430 TON 93.00 39990.00   ASP CONC BASE CRS B25.0B

0015 1525000000-E 610  660 TON 109.00 71940.00   ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  65 TON 1.00 65.00   ASP FOR PLANT MIX

0017 1693000000-E 654  10 TON 235.00 2350.00   ASPH PLT MIX PVMT REPAIR

0018 2286000000-N 840  8 EA  1000.00 8000.00   MASNRY DRAINAGE STRUCT

0019 2367000000-N 840  8 EA  550.00 4400.00   FRAME W/2GRTS 840.29 STD

0020 2556000000-E 846  535 LF  26.50 14177.50   SHOULDER BERM GUTTER

0021 3030000000-E 862  500 LF  14.99 7495.00   STL BM GUARDRAIL

0022 3150000000-N 862  5 EA  15.00 75.00   ADDIT GUARDRAIL POSTS

0023 3215000000-N 862  8 EA  1185.00 9480.00   GR ANCHOR TYPE III

0024 3270000000-N SP   4 EA  1755.00 7020.00   GR ANCHOR TYPE 350

0025 3649000000-E 876  10 TON 45.00 450.00   RIP RAP, CLASS B

0026 3656000000-E 876  495 SY  4.50 2227.50   GEOTEXTILE FOR DRAINGE

0027 4400000000-E 1110  397 SF  4.50 1786.50   WORK ZONE SIGNS (STAT)

0028 4410000000-E 1110  94 SF  6.00 564.00   WORK ZONE SIGNS (BARR)

0029 4445000000-E 1145  80 LF  18.00 1440.00   BARRICADES (TYPE III)

0030 4810000000-E 1205  9,440 LF  0.25 2360.00   PAINT PVMT MARKINGS 4"

0031 6000000000-E 1605  3,160 LF  3.00 9480.00   TEMPORARY SILT FENCE

0032 6006000000-E 1610  225 TON 40.00 9000.00   EROS CONTRL STONE CL A

0033 6009000000-E 1610  15 TON 45.00 675.00   EROS CONTRL STONE CL B

0034 6012000000-E 1610  130 TON 50.00 6500.00   SEDIMENT CONTROL STONE

0035 6015000000-E 1615  1 ACR 1800.00 1800.00   TEMPORARY MULCHING

0036 6018000000-E 1620  50 LB  7.00 350.00   SEED FOR TEMP SEEDING

0037 6021000000-E 1620 0.25 TON 1850.00 462.50   FERT FOR TEMP SEEDING

0038 6024000000-E 1622  200 LF  10.00 2000.00   TEMPORARY SLOPE DRAINS

0039 6029000000-E SP   1,500 LF  2.50 3750.00   SAFETY FENCE

0040 6030000000-E 1630  100 CY  8.00 800.00   SILT EXCAVATION



AUG 07, 2013 09:26 AM

TIP NO B-4619 2:00 PM 8 /  9 003

ROBESON

33800.3.1

FED AID NO BRZ-2262(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGES #116 AND 117 OVER HOG SWAMP ON SR-2262.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203208JUL 16 2013

0.223 MI

0041 6036000000-E 1631  2,400 SY  1.90 4560.00   MATTING FOR EROS CONTROL

0042 6037000000-E SP   525 SY  6.80 3570.00   COIR FIBER MAT

0043 6042000000-E 1632  600 LF  6.00 3600.00   1/4" HARDWARE CLOTH

0044 6071012000-E SP   135 LF  6.50 877.50   COIR FIBER WATTLE

0045 6084000000-E 1660  1 ACR 4370.00 4370.00   SEEDING AND MULCHING

0046 6087000000-E 1660 0.5 ACR 100.00 50.00   MOWING

0047 6090000000-E 1661  50 LB  3.00 150.00   SEED FOR REPAIR SEEDING

0048 6093000000-E 1661 0.25 TON 1800.00 450.00   FERT FOR REPAIR SEEDING

0049 6096000000-E 1662  50 LB  3.00 150.00   SEED FOR SUPP SEEDING

0050 6108000000-E 1665 0.75 TON 950.00 712.50   FERTILIZER TOPDRESSING

0051 6114500000-N 1667  10 MHR 20.00 200.00   SPECIALIZED HAND MOWING

0052 6117000000-N SP   18 EA  75.00 1350.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0053 8017000000-N SP  Lump Sum 155000.00   CM&R TEMP ACCESS ***********
(21+06.50-L-)

0054 8035000000-N 402 Lump Sum 55510.00   REMV EXIST STR **********
(17+00.00-L-)

0055 8035000000-N 402 Lump Sum 65500.00   REMV EXIST STR **********
(21+06.50-L-)

0056 8121000000-N 412 Lump Sum 10000.00   UNCL STR EXCAV STA *****
(17+00.00-L-)

0057 8121000000-N 412 Lump Sum 15000.00   UNCL STR EXCAV STA *****
(21+06.50-L-)

0058 8182000000-E 420 11.6 CY  2000.00 23200.00   CLASS A CONCRETE (BRIDGE)

0059 8210000000-N 422 Lump Sum 12900.00   BRG APPR SLAB ***********
(17+00.00-L-)

0060 8210000000-N 422 Lump Sum 12900.00   BRG APPR SLAB ***********
(21+06.50-L-)

0061 8217000000-E 425  820 LB  2.00 1640.00   REINF STEEL (BRIDGE)

0062 8364000000-E 450  1,400 LF  49.30 69020.00   HP12X53 PILES

0063 8384200000-E 450  1,400 LF  73.30 102620.00   HP14X73 GALV PILES

0064 8393000000-N 450  26 EA  100.00 2600.00   PILE REDRIVES

0065 8505000000-E 460 585.25 LF  75.00 43893.75   VERT CONC BARRIER RAIL

0066 8590000000-E 876  252 TON 55.50 13986.00   RIP RAP, CLASS **
(I, 2'-0" THICK)

0067 8622000000-E 876  281 SY  3.00 843.00   GEOTEXTILE FOR DRAINAGE

0068 8657000000-N 430 Lump Sum 15000.00   ELASTOMERIC BEARINGS

0069 8762000000-E 430 3,213.38 LF  155.00 498073.90   3'-0"X 1'-9"PRESTR SLABS

0070 8867000000-E SP  261.31 LF  400.00 104524.00   GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTRESSED CONCRETE BENT CAPS

 

    TOTAL 1626049.65   CONTRACT TOTAL



AUG 07, 2013 09:26 AM

TIP NO B-4619 2:00 PM 9 /  9 003

ROBESON

33800.3.1

FED AID NO BRZ-2262(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGES #116 AND 117 OVER HOG SWAMP ON SR-2262.

   

C203208JUL 16 2013

0.223 MI

 

    SUB-TOTAL 423839.00   ROADWAY ITEMS

    SUB-TOTAL 1202210.65   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1295935.77   THE TARA GROUP OF LUMBERTON INC

     2  1312761.35   DELLINGER, INC.

     3  1399898.81   SMITH-ROWE, LLC

     4  1460626.91   S. T. WOOTEN CORPORATION

     5  1478177.00   T. A. LOVING COMPANY

     6  1488647.16   PALMETTO INFRASTRUCTURE  INC

     7  1626049.65   DANE CONSTRUCTION, INC.



AUG 07, 2013 09:26 AM

TIP NO B-4957 2:00 PM 1 /  6 004

GUILFORD

40149.3.1

FED AID NO BRSTP-1193(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #56 OVER RICHLAND CREEK ON SR-1193 (BAKER RD).

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

R.E. BURNS & SONS CO., INC. SMITH-ROWE, LLC

STATESVILLE,  NC MOUNT AIRY,  NC

C203159JUL 16 2013

0.099 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 52000.00  54000.00MOBILIZATION

0002 0029000000-N SP  Lump Sum 8000.00 6600.00  6600.00REINF BRG APPR **********
(18+15.31-L-)

0003 0043000000-N 226 Lump Sum 60000.00 110000.00  98000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 75.00  75.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  10.00 2000.00 22.00 4400.00 22.00  4400.00UNDERCUT EXCAVATION

0006 0134000000-E 240  186 CY  10.00 1860.00 8.00 1488.00 8.00  1488.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  30.00 6000.00 18.00 3600.00 18.00  3600.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  2.00 600.00 2.00 600.00 2.00  600.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  30 TON 40.00 1200.00 37.00 1110.00 37.00  1110.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  70 SY  2.00 140.00 2.00 140.00 2.00  140.00FND CONDIT GEOTEXTILE

0011 0344000000-E 310  64 LF  55.00 3520.00 39.00 2496.00 39.00  2496.0018" SIDE DRAIN PIPE

0012 0345000000-E 310  56 LF  65.00 3640.00 42.00 2352.00 42.00  2352.0024" SIDE DRAIN PIPE

0013 0366000000-E 310  44 LF  55.00 2420.00 39.00 1716.00 39.00  1716.0015" RC PIPE CULV III

0014 0582000000-E 310  44 LF  55.00 2420.00 41.00 1804.00 41.00  1804.0015" CS PIPE CULV 0.064"

0015 0995000000-E 340  48 LF  10.00 480.00 14.00 672.00 14.00  672.00PIPE REMOVAL

0016 1121000000-E 520  100 TON 30.00 3000.00 35.00 3500.00 35.00  3500.00AGGREGATE BASE COURSE

0017 1220000000-E 545  100 TON 30.00 3000.00 28.00 2800.00 28.00  2800.00INCIDENTAL STONE BASE

0018 1275000000-E 600 101.5 GAL 6.00 609.00 7.00 710.50 6.00  609.00PRIME COAT

0019 1330000000-E 607  100 SY  20.00 2000.00 25.00 2500.00 20.00  2000.00INCIDENTAL MILLING

0020 1489000000-E 610  390 TON 69.00 26910.00 57.00 22230.00 57.00  22230.00ASP CONC BASE CRS B25.0B

0021 1498000000-E 610  250 TON 71.50 17875.00 57.00 14250.00 57.00  14250.00ASP CONC INTR CRS I19.0B

0022 1519000000-E 610  380 TON 63.75 24225.00 52.00 19760.00 52.00  19760.00ASP CONC SURF CRS S9.5B

0023 1525000000-E 610  40 TON 90.00 3600.00 58.00 2320.00 58.00  2320.00ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  55 TON 700.00 38500.00 620.00 34100.00 620.00  34100.00ASP FOR PLANT MIX

0025 1891000000-E SP   50 SY  90.00 4500.00 75.00 3750.00 85.00  4250.00GENERIC PAVING ITEM (SY)
CONCRETE DRIVEWAY REPAIR

0026 2000000000-N 806  13 EA  200.00 2600.00 200.00 2600.00 175.00  2275.00RIGHT OF WAY MARKERS

0027 2286000000-N 840  4 EA  1000.00 4000.00 1575.00 6300.00 1575.00  6300.00MASNRY DRAINAGE STRUCT

0028 2367000000-N 840  4 EA  450.00 1800.00 325.00 1300.00 325.00  1300.00FRAME W/2GRTS 840.29 STD

0029 2556000000-E 846  70 LF  45.00 3150.00 60.00 4200.00 56.00  3920.00SHOULDER BERM GUTTER

0030 3030000000-E 862  125 LF  15.75 1968.75 14.50 1812.50 14.50  1812.50STL BM GUARDRAIL

0031 3150000000-N 862  5 EA  15.00 75.00 1.00 5.00 1.00  5.00ADDIT GUARDRAIL POSTS

0032 3215000000-N 862  4 EA  1350.00 5400.00 1425.00 5700.00 1425.00  5700.00GR ANCHOR TYPE III

0033 3270000000-N SP   4 EA  1875.00 7500.00 1600.00 6400.00 1600.00  6400.00GR ANCHOR TYPE 350

0034 3649000000-E 876  60 TON 35.00 2100.00 37.00 2220.00 37.00  2220.00RIP RAP, CLASS B

0035 3656000000-E 876  1,420 SY  2.00 2840.00 1.50 2130.00 1.50  2130.00GEOTEXTILE FOR DRAINGE

0036 3659000000-N SP   2 EA  500.00 1000.00 870.00 1740.00 870.00  1740.00PREFORMED SCOUR HOLES

0037 4072000000-E 903  109 LF  5.00 545.00 4.90 534.10 5.25  572.25SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  100.00 200.00 95.00 190.00 65.00  130.00SIGN ERECTION, TYPE D

0039 4102000000-N 904  3 EA  60.00 180.00 60.00 180.00 45.00  135.00SIGN ERECTION, TYPE E

0040 4155000000-N 907  8 EA  7.50 60.00 1.00 8.00 1.00  8.00DISPOSE SIGN SYST U-CHAN



AUG 07, 2013 09:26 AM

TIP NO B-4957 2:00 PM 2 /  6 004

GUILFORD

40149.3.1

FED AID NO BRSTP-1193(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #56 OVER RICHLAND CREEK ON SR-1193 (BAKER RD).

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

R.E. BURNS & SONS CO., INC. SMITH-ROWE, LLC

STATESVILLE,  NC MOUNT AIRY,  NC

C203159JUL 16 2013

0.099 MI

0041 4400000000-E 1110  361 SF  4.00 1444.00 3.85 1389.85 4.50  1624.50WORK ZONE SIGNS (STAT)

0042 4405000000-E 1110  96 SF  6.00 576.00 30.00 2880.00 10.00  960.00WORK ZONE SIGNS (PORT)

0043 4410000000-E 1110  131 SF  5.00 655.00 4.70 615.70 5.50  720.50WORK ZONE SIGNS (BARR)

0044 4435000000-N 1135  20 EA  16.00 320.00 10.00 200.00 20.00  400.00CONES

0045 4445000000-E 1145  64 LF  15.00 960.00 15.35 982.40 16.50  1056.00BARRICADES (TYPE III)

0046 4450000000-N 1150  160 HR  15.00 2400.00 1.00 160.00 15.00  2400.00FLAGGER

0047 4685000000-E 1205  1,025 LF  1.00 1025.00 1.40 1435.00 1.00  1025.00THERMO PVT MKG LINES 4"90

0048 4686000000-E 1205  1,075 LF  1.05 1128.75 1.45 1558.75 1.05  1128.75THERMO PVT MKG LINES 4"120

0049 6000000000-E 1605  4,800 LF  1.80 8640.00 1.00 4800.00 1.00  4800.00TEMPORARY SILT FENCE

0050 6006000000-E 1610  250 TON 35.00 8750.00 24.00 6000.00 24.00  6000.00EROS CONTRL STONE CL A

0051 6009000000-E 1610  60 TON 35.00 2100.00 36.00 2160.00 36.00  2160.00EROS CONTRL STONE CL B

0052 6012000000-E 1610  465 TON 10.00 4650.00 21.75 10113.75 21.75  10113.75SEDIMENT CONTROL STONE

0053 6015000000-E 1615  1 ACR 1000.00 1000.00 900.00 900.00 900.00  900.00TEMPORARY MULCHING

0054 6018000000-E 1620  50 LB  3.00 150.00 3.00 150.00 3.00  150.00SEED FOR TEMP SEEDING

0055 6021000000-E 1620 1.25 TON 1000.00 1250.00 1125.00 1406.25 1125.00  1406.25FERT FOR TEMP SEEDING

0056 6024000000-E 1622  200 LF  10.00 2000.00 7.00 1400.00 7.00  1400.00TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   600 LF  1.80 1080.00 1.80 1080.00 1.80  1080.00SAFETY FENCE

0058 6030000000-E 1630  275 CY  6.00 1650.00 3.40 935.00 3.40  935.00SILT EXCAVATION

0059 6036000000-E 1631  2,500 SY  1.50 3750.00 1.00 2500.00 1.00  2500.00MATTING FOR EROS CONTROL

0060 6037000000-E SP   300 SY  8.00 2400.00 3.20 960.00 3.20  960.00COIR FIBER MAT

0061 6038000000-E SP   150 SY  3.00 450.00 6.00 900.00 6.00  900.00PERM SOIL REINF MAT

0062 6042000000-E 1632  865 LF  3.20 2768.00 3.00 2595.00 3.00  2595.001/4" HARDWARE CLOTH

0063 6070000000-N 1639  12 EA  200.00 2400.00 125.00 1500.00 50.00  600.00SPECIAL STILLING BASINS

0064 6071012000-E SP   120 LF  10.00 1200.00 5.00 600.00 5.00  600.00COIR FIBER WATTLE

0065 6071020000-E SP   40 LB  15.00 600.00 7.70 308.00 7.70  308.00POLYACRYLAMIDE (PAM)

0066 6071030000-E 1640  260 LF  5.00 1300.00 6.40 1664.00 6.40  1664.00COIR FIBER BAFFLE

0067 6071050000-E SP   3 EA  1000.00 3000.00 830.00 2490.00 830.00  2490.00**" SKIMMER
(1-1/2")

0068 6084000000-E 1660  1 ACR 1200.00 1200.00 2140.00 2140.00 2140.00  2140.00SEEDING AND MULCHING

0069 6087000000-E 1660 0.5 ACR 50.00 25.00 10.00 5.00 75.00  37.50MOWING

0070 6090000000-E 1661  50 LB  3.00 150.00 3.55 177.50 3.55  177.50SEED FOR REPAIR SEEDING

0071 6093000000-E 1661 0.25 TON 1000.00 250.00 1125.00 281.25 1125.00  281.25FERT FOR REPAIR SEEDING

0072 6096000000-E 1662  50 LB  3.00 150.00 3.55 177.50 3.55  177.50SEED FOR SUPP SEEDING

0073 6108000000-E 1665 0.75 TON 1000.00 750.00 880.00 660.00 880.00  660.00FERTILIZER TOPDRESSING

0074 6114500000-N 1667  10 MHR 50.00 500.00 10.00 100.00 18.00  180.00SPECIALIZED HAND MOWING

0075 6117000000-N SP   18 EA  50.00 900.00 1.00 18.00 1.00  18.00RESPONSE FOR EROS CONTROL

0076 6123000000-E 1670 0.1 ACR 8000.00 800.00 5000.00 500.00 7500.00  750.00REFORESTATION

STRUCTURE ITEMS

0077 8017000000-N SP  Lump Sum 40000.00 55000.00  68000.00CM&R TEMP ACCESS ***********
(18+15.31-L-)
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TIP NO B-4957 2:00 PM 3 /  6 004

GUILFORD

40149.3.1

FED AID NO BRSTP-1193(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #56 OVER RICHLAND CREEK ON SR-1193 (BAKER RD).

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

R.E. BURNS & SONS CO., INC. SMITH-ROWE, LLC

STATESVILLE,  NC MOUNT AIRY,  NC

C203159JUL 16 2013

0.099 MI

0078 8035000000-N 402 Lump Sum 82000.00 55000.00  108000.00REMV EXIST STR **********
(18+15.31-L-)

0079 8096000000-E 450  210 LF  320.00 67200.00 275.00 57750.00 275.81  57920.10PILE EXCAVATION IN SOIL

0080 8097000000-E 450  70 LF  320.00 22400.00 275.00 19250.00 275.81  19306.70PILE EXCAVATION NOT IN SOIL

0081 8105520000-E 411  33 LF  250.00 8250.00 1000.00 33000.00 1522.11  50229.633'-0" DRILLD PIER IN SOIL

0082 8105620000-E 411  36 LF  1925.00 69300.00 1000.00 36000.00 1522.11  54795.963'-0" DRILLD PIER NO SOIL

0083 8111200000-E 411 26.4 LF  100.00 2640.00 151.00 3986.40 237.22  6262.61PERM STL CASING FOR 3' PIER

0084 8113000000-N 411  1 EA  4000.00 4000.00 300.00 300.00 350.00  350.00SID INSPECTIONS

0085 8115000000-N 411  1 EA  2450.00 2450.00 1700.00 1700.00 1915.00  1915.00CSL TESTING

0086 8121000000-N 412 Lump Sum 5000.00 5000.00  4100.00UNCL STR EXCAV STA *****
(18+15.31-L-)

0087 8182000000-E 420 67.8 CY  750.00 50850.00 850.00 57630.00 729.64  49469.59CLASS A CONCRETE (BRIDGE)

0088 8210000000-N 422 Lump Sum 18600.00 19000.00  17550.00BRG APPR SLAB ***********
(18+15.31-L-)

0089 8217000000-E 425  22,109 LB  1.00 22109.00 1.15 25425.35 0.96  21224.64REINF STEEL (BRIDGE)

0090 8238000000-E 425  2,287 LB  3.00 6861.00 4.20 9605.40 2.14  4894.18SPIRAL COL REINF STL BRG

0091 8364000000-E 450  280 LF  40.00 11200.00 75.00 21000.00 48.09  13465.20HP12X53 PILES

0092 8475000000-E 460 225.5 LF  130.00 29315.00 129.00 29089.50 132.06  29779.53TWO BAR METAL RAIL

0093 8517000000-E 460 240.5 LF  70.00 16835.00 70.00 16835.00 68.07  16370.841'-**"X*****"CONC PARAPET
(1'-2" X 2'-10")

0094 8608000000-E 876  550 TON 1.00 550.00 35.00 19250.00 1.00  550.00RIP RAP II (2'-0")

0095 8622000000-E 876  610 SY  2.00 1220.00 2.00 1220.00 2.20  1342.00GEOTEXTILE FOR DRAINAGE

0096 8657000000-N 430 Lump Sum 8000.00 8600.00  7725.00ELASTOMERIC BEARINGS

0097 8762000000-E 430  1,440 LF  131.00 188640.00 130.00 187200.00 120.74  173865.603'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1019710.50 TOTAL 1047803.70 TOTAL  1081934.83CONTRACT TOTAL

 

    SUB-TOTAL 362290.50 SUB-TOTAL 385962.05 SUB-TOTAL  374818.25ROADWAY ITEMS

    SUB-TOTAL 657420.00 SUB-TOTAL 661841.65 SUB-TOTAL  707116.58STRUCTURE ITEMS



AUG 07, 2013 09:26 AM

TIP NO B-4957 2:00 PM 4 /  6 004

GUILFORD

40149.3.1

FED AID NO BRSTP-1193(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #56 OVER RICHLAND CREEK ON SR-1193 (BAKER RD).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

HAYMES BROTHERS, INC. DANE CONSTRUCTION, INC.

CHATHAM,  VA MOORESVILLE,  NC

C203159JUL 16 2013

0.099 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 60000.00  71035.00MOBILIZATION

0002 0029000000-N SP  Lump Sum 20000.00 8000.00  14765.00REINF BRG APPR **********
(18+15.31-L-)

0003 0043000000-N 226 Lump Sum 72000.00 125000.00  155000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1000.00 1000.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  45.00 9000.00 15.00 3000.00 15.00  3000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  186 CY  7.00 1302.00 9.00 1674.00 15.00  2790.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  25.00 5000.00 55.00 11000.00 30.00  6000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  2.50 750.00 3.00 900.00 2.25  675.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  30 TON 32.00 960.00 40.00 1200.00 40.00  1200.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  70 SY  2.50 175.00 4.00 280.00 3.50  245.00FND CONDIT GEOTEXTILE

0011 0344000000-E 310  64 LF  36.00 2304.00 55.00 3520.00 25.00  1600.0018" SIDE DRAIN PIPE

0012 0345000000-E 310  56 LF  45.00 2520.00 80.00 4480.00 35.00  1960.0024" SIDE DRAIN PIPE

0013 0366000000-E 310  44 LF  45.00 1980.00 85.00 3740.00 40.00  1760.0015" RC PIPE CULV III

0014 0582000000-E 310  44 LF  45.00 1980.00 90.00 3960.00 35.00  1540.0015" CS PIPE CULV 0.064"

0015 0995000000-E 340  48 LF  14.00 672.00 8.00 384.00 10.00  480.00PIPE REMOVAL

0016 1121000000-E 520  100 TON 32.50 3250.00 40.00 4000.00 30.00  3000.00AGGREGATE BASE COURSE

0017 1220000000-E 545  100 TON 26.00 2600.00 40.00 4000.00 35.00  3500.00INCIDENTAL STONE BASE

0018 1275000000-E 600 101.5 GAL 3.00 304.50 6.60 669.90 20.00  2030.00PRIME COAT

0019 1330000000-E 607  100 SY  30.00 3000.00 22.00 2200.00 35.00  3500.00INCIDENTAL MILLING

0020 1489000000-E 610  390 TON 57.00 22230.00 61.60 24024.00 57.00  22230.00ASP CONC BASE CRS B25.0B

0021 1498000000-E 610  250 TON 57.00 14250.00 64.35 16087.50 57.00  14250.00ASP CONC INTR CRS I19.0B

0022 1519000000-E 610  380 TON 52.00 19760.00 56.00 21280.00 52.00  19760.00ASP CONC SURF CRS S9.5B

0023 1525000000-E 610  40 TON 58.00 2320.00 99.00 3960.00 58.00  2320.00ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  55 TON 620.00 34100.00 770.00 42350.00 620.00  34100.00ASP FOR PLANT MIX

0025 1891000000-E SP   50 SY  85.00 4250.00 100.00 5000.00 115.00  5750.00GENERIC PAVING ITEM (SY)
CONCRETE DRIVEWAY REPAIR

0026 2000000000-N 806  13 EA  200.00 2600.00 130.00 1690.00 200.00  2600.00RIGHT OF WAY MARKERS

0027 2286000000-N 840  4 EA  1100.00 4400.00 1500.00 6000.00 1375.00  5500.00MASNRY DRAINAGE STRUCT

0028 2367000000-N 840  4 EA  800.00 3200.00 550.00 2200.00 575.00  2300.00FRAME W/2GRTS 840.29 STD

0029 2556000000-E 846  70 LF  30.00 2100.00 75.00 5250.00 30.00  2100.00SHOULDER BERM GUTTER

0030 3030000000-E 862  125 LF  15.75 1968.75 16.00 2000.00 15.75  1968.75STL BM GUARDRAIL

0031 3150000000-N 862  5 EA  15.00 75.00 1.10 5.50 15.00  75.00ADDIT GUARDRAIL POSTS

0032 3215000000-N 862  4 EA  1350.00 5400.00 1570.00 6280.00 1350.00  5400.00GR ANCHOR TYPE III

0033 3270000000-N SP   4 EA  1875.00 7500.00 1800.00 7200.00 1875.00  7500.00GR ANCHOR TYPE 350

0034 3649000000-E 876  60 TON 56.00 3360.00 50.00 3000.00 35.00  2100.00RIP RAP, CLASS B

0035 3656000000-E 876  1,420 SY  3.50 4970.00 3.00 4260.00 2.15  3053.00GEOTEXTILE FOR DRAINGE

0036 3659000000-N SP   2 EA  800.00 1600.00 2250.00 4500.00 1175.00  2350.00PREFORMED SCOUR HOLES

0037 4072000000-E 903  109 LF  5.25 572.25 5.80 632.20 5.25  572.25SUPPORT, 3-LB STL U-CHAN

0038 4096000000-N 904  2 EA  65.00 130.00 71.50 143.00 65.00  130.00SIGN ERECTION, TYPE D

0039 4102000000-N 904  3 EA  45.00 135.00 49.50 148.50 45.00  135.00SIGN ERECTION, TYPE E

0040 4155000000-N 907  8 EA  1.00 8.00 1.10 8.80 1.00  8.00DISPOSE SIGN SYST U-CHAN



AUG 07, 2013 09:26 AM

TIP NO B-4957 2:00 PM 5 /  6 004

GUILFORD

40149.3.1

FED AID NO BRSTP-1193(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #56 OVER RICHLAND CREEK ON SR-1193 (BAKER RD).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

HAYMES BROTHERS, INC. DANE CONSTRUCTION, INC.

CHATHAM,  VA MOORESVILLE,  NC

C203159JUL 16 2013

0.099 MI

0041 4400000000-E 1110  361 SF  4.30 1552.30 4.95 1786.95 4.50  1624.50WORK ZONE SIGNS (STAT)

0042 4405000000-E 1110  96 SF  7.75 744.00 8.52 817.92 7.75  744.00WORK ZONE SIGNS (PORT)

0043 4410000000-E 1110  131 SF  5.50 720.50 6.05 792.55 5.50  720.50WORK ZONE SIGNS (BARR)

0044 4435000000-N 1135  20 EA  16.92 338.40 15.95 319.00 14.50  290.00CONES

0045 4445000000-E 1145  64 LF  16.50 1056.00 18.15 1161.60 16.50  1056.00BARRICADES (TYPE III)

0046 4450000000-N 1150  160 HR  20.00 3200.00 27.50 4400.00 15.00  2400.00FLAGGER

0047 4685000000-E 1205  1,025 LF  1.00 1025.00 1.10 1127.50 1.00  1025.00THERMO PVT MKG LINES 4"90

0048 4686000000-E 1205  1,075 LF  1.05 1128.75 1.20 1290.00 1.05  1128.75THERMO PVT MKG LINES 4"120

0049 6000000000-E 1605  4,800 LF  1.80 8640.00 2.50 12000.00 1.80  8640.00TEMPORARY SILT FENCE

0050 6006000000-E 1610  250 TON 46.00 11500.00 35.00 8750.00 38.00  9500.00EROS CONTRL STONE CL A

0051 6009000000-E 1610  60 TON 48.00 2880.00 35.00 2100.00 38.00  2280.00EROS CONTRL STONE CL B

0052 6012000000-E 1610  465 TON 45.00 20925.00 35.00 16275.00 32.00  14880.00SEDIMENT CONTROL STONE

0053 6015000000-E 1615  1 ACR 1575.00 1575.00 3300.00 3300.00 1575.00  1575.00TEMPORARY MULCHING

0054 6018000000-E 1620  50 LB  4.50 225.00 3.60 180.00 4.50  225.00SEED FOR TEMP SEEDING

0055 6021000000-E 1620 1.25 TON 1150.00 1437.50 3520.00 4400.00 1150.00  1437.50FERT FOR TEMP SEEDING

0056 6024000000-E 1622  200 LF  15.15 3030.00 10.00 2000.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   600 LF  1.80 1080.00 2.00 1200.00 1.80  1080.00SAFETY FENCE

0058 6030000000-E 1630  275 CY  10.00 2750.00 7.00 1925.00 10.00  2750.00SILT EXCAVATION

0059 6036000000-E 1631  2,500 SY  1.85 4625.00 3.02 7550.00 1.85  4625.00MATTING FOR EROS CONTROL

0060 6037000000-E SP   300 SY  6.75 2025.00 4.95 1485.00 6.75  2025.00COIR FIBER MAT

0061 6038000000-E SP   150 SY  7.50 1125.00 8.00 1200.00 7.50  1125.00PERM SOIL REINF MAT

0062 6042000000-E 1632  865 LF  3.20 2768.00 5.00 4325.00 3.20  2768.001/4" HARDWARE CLOTH

0063 6070000000-N 1639  12 EA  275.00 3300.00 1000.00 12000.00 475.00  5700.00SPECIAL STILLING BASINS

0064 6071012000-E SP   120 LF  3.88 465.60 4.95 594.00 7.25  870.00COIR FIBER WATTLE

0065 6071020000-E SP   40 LB  2.73 109.20 5.80 232.00 9.00  360.00POLYACRYLAMIDE (PAM)

0066 6071030000-E 1640  260 LF  4.54 1180.40 7.00 1820.00 6.50  1690.00COIR FIBER BAFFLE

0067 6071050000-E SP   3 EA  1100.00 3300.00 5000.00 15000.00 1150.00  3450.00**" SKIMMER
(1-1/2")

0068 6084000000-E 1660  1 ACR 3370.00 3370.00 1540.00 1540.00 3370.00  3370.00SEEDING AND MULCHING

0069 6087000000-E 1660 0.5 ACR 90.00 45.00 737.00 368.50 90.00  45.00MOWING

0070 6090000000-E 1661  50 LB  8.00 400.00 2.50 125.00 8.00  400.00SEED FOR REPAIR SEEDING

0071 6093000000-E 1661 0.25 TON 1590.00 397.50 1375.00 343.75 1590.00  397.50FERT FOR REPAIR SEEDING

0072 6096000000-E 1662  50 LB  3.00 150.00 3.30 165.00 3.00  150.00SEED FOR SUPP SEEDING

0073 6108000000-E 1665 0.75 TON 900.00 675.00 1100.00 825.00 900.00  675.00FERTILIZER TOPDRESSING

0074 6114500000-N 1667  10 MHR 20.00 200.00 55.00 550.00 20.00  200.00SPECIALIZED HAND MOWING

0075 6117000000-N SP   18 EA  250.00 4500.00 110.00 1980.00 125.00  2250.00RESPONSE FOR EROS CONTROL

0076 6123000000-E 1670 0.1 ACR 3500.00 350.00 5000.00 500.00 3500.00  350.00REFORESTATION

STRUCTURE ITEMS

0077 8017000000-N SP  Lump Sum 40000.00 40000.00  39415.00CM&R TEMP ACCESS ***********
(18+15.31-L-)



AUG 07, 2013 09:26 AM

TIP NO B-4957 2:00 PM 6 /  6 004

GUILFORD

40149.3.1

FED AID NO BRSTP-1193(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #56 OVER RICHLAND CREEK ON SR-1193 (BAKER RD).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

HAYMES BROTHERS, INC. DANE CONSTRUCTION, INC.

CHATHAM,  VA MOORESVILLE,  NC

C203159JUL 16 2013

0.099 MI

0078 8035000000-N 402 Lump Sum 55000.00 60000.00  125000.00REMV EXIST STR **********
(18+15.31-L-)

0079 8096000000-E 450  210 LF  330.00 69300.00 225.00 47250.00 235.00  49350.00PILE EXCAVATION IN SOIL

0080 8097000000-E 450  70 LF  600.00 42000.00 225.00 15750.00 845.00  59150.00PILE EXCAVATION NOT IN SOIL

0081 8105520000-E 411  33 LF  1000.00 33000.00 1400.00 46200.00 855.00  28215.003'-0" DRILLD PIER IN SOIL

0082 8105620000-E 411  36 LF  1700.00 61200.00 1250.00 45000.00 2415.00  86940.003'-0" DRILLD PIER NO SOIL

0083 8111200000-E 411 26.4 LF  151.00 3986.40 175.00 4620.00 65.00  1716.00PERM STL CASING FOR 3' PIER

0084 8113000000-N 411  1 EA  300.00 300.00 350.00 350.00 500.00  500.00SID INSPECTIONS

0085 8115000000-N 411  1 EA  1700.00 1700.00 2000.00 2000.00 2000.00  2000.00CSL TESTING

0086 8121000000-N 412 Lump Sum 6000.00 15000.00  35750.00UNCL STR EXCAV STA *****
(18+15.31-L-)

0087 8182000000-E 420 67.8 CY  1100.00 74580.00 2000.00 135600.00 1375.00  93225.00CLASS A CONCRETE (BRIDGE)

0088 8210000000-N 422 Lump Sum 15000.00 28000.00  16680.00BRG APPR SLAB ***********
(18+15.31-L-)

0089 8217000000-E 425  22,109 LB  0.75 16581.75 1.00 22109.00 1.10  24319.90REINF STEEL (BRIDGE)

0090 8238000000-E 425  2,287 LB  1.50 3430.50 2.53 5786.11 1.85  4230.95SPIRAL COL REINF STL BRG

0091 8364000000-E 450  280 LF  52.00 14560.00 40.00 11200.00 65.00  18200.00HP12X53 PILES

0092 8475000000-E 460 225.5 LF  120.00 27060.00 150.00 33825.00 105.00  23677.50TWO BAR METAL RAIL

0093 8517000000-E 460 240.5 LF  100.00 24050.00 75.00 18037.50 83.55  20093.781'-**"X*****"CONC PARAPET
(1'-2" X 2'-10")

0094 8608000000-E 876  550 TON 0.01 5.50 65.00 35750.00 61.85  34017.50RIP RAP II (2'-0")

0095 8622000000-E 876  610 SY  2.00 1220.00 3.00 1830.00 3.55  2165.50GEOTEXTILE FOR DRAINAGE

0096 8657000000-N 430 Lump Sum 10000.00 12000.00  11750.00ELASTOMERIC BEARINGS

0097 8762000000-E 430  1,440 LF  170.00 244800.00 150.00 216000.00 175.00  252000.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1149393.80 TOTAL 1305763.78 TOTAL  1420984.88CONTRACT TOTAL

 

    SUB-TOTAL 405619.65 SUB-TOTAL 509456.17 SUB-TOTAL  492588.75ROADWAY ITEMS

    SUB-TOTAL 743774.15 SUB-TOTAL 796307.61 SUB-TOTAL  928396.13STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1019710.50   EASTERN STRUCTURES LLC

     2  1047803.70   R.E. BURNS & SONS CO., INC.

     3  1081934.83   SMITH-ROWE, LLC

     4  1149393.80   BLYTHE CONSTRUCTION, INC.

     5  1305763.78   HAYMES BROTHERS, INC.

     6  1420984.88   DANE CONSTRUCTION, INC.



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 1 /  2 005

CHATHAM

8CR.10191.20,  8CR.20191.20

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDR CONSTRUCTION AND RECONSTRUCTION.

1 SECTION OF US-15/501, 1 SECTION OF US-15/501 US-64 BUS, 1 SECTION OF NC-902, AND 8 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

RILEY PAVING INC

RALEIGH,  NC CARTHAGE,  NC

C203402JUL 16 2013

25.202 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 81170.00  95000.00MOBILIZATION

0002 0106000000-E 230  681 CY  15.00 10215.00 29.80 20293.80 25.00  17025.00BORROW EXCAVATION

0003 0255000000-E SP   5,466 TON 13.00 71058.00 14.40 78710.40 22.00  120252.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1220000000-E 545  275 TON 35.00 9625.00 26.90 7397.50 24.00  6600.00INCIDENTAL STONE BASE

0005 1243000000-E SP  1.18 SMI 2500.00 2950.00 6570.00 7752.60 4000.00  4720.00SHOULDER CONSTRUCTION

0006 1245000000-E SP  47.22 SMI 1600.00 75552.00 2350.00 110967.00 1800.00  84996.00SHOULDER RECONSTRUCTION

0007 1297000000-E 607  11,877 SY  1.67 19834.59 2.15 25535.55 1.40  16627.80MILL ASP PVMT *****" DTH
(1-1/2")

0008 1308000000-E 607  2,732 SY  1.93 5272.76 2.65 7239.80 2.00  5464.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1308000000-E 607  1,690 SY  2.31 3903.90 4.55 7689.50 2.50  4225.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0010 1308000000-E 607  10,019 SY  2.08 20839.52 2.55 25548.45 2.20  22041.80MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0011 1330000000-E 607  4,859 SY  5.00 24295.00 3.35 16277.65 4.75  23080.25INCIDENTAL MILLING

0012 1498000000-E 610  1,644 TON 35.00 57540.00 50.00 82200.00 38.00  62472.00ASP CONC INTR CRS I19.0B

0013 1519000000-E 610  19,139 TON 30.00 574170.00 29.00 555031.00 36.25  693788.75ASP CONC SURF CRS S9.5B

0014 1523000000-E 610  3,210 TON 30.00 96300.00 37.50 120375.00 45.55  146215.50ASP CONC SURF CRS S9.5C

0015 1525000000-E 610  8,128 TON 30.00 243840.00 31.60 256844.80 37.50  304800.00ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  1,962 TON 435.00 853470.00 635.00 1245870.00 550.00  1079100.00ASP FOR PLANT MIX

0017 1704000000-E SP   2,345 TON 120.00 281400.00 105.00 246225.00 110.00  257950.00PATCHING EXIST PAVEMENT

0018 1771000000-E 660  48,530 SY  1.15 55809.50 2.50 121325.00 2.00  97060.00AST, MAT COAT, #6M STONE

0019 1880000000-E SP   322 TON 275.00 88550.00 320.00 103040.00 325.00  104650.00GENERIC PAVING ITEM (TON)
JOINT REPAIR

0020 1891000000-E SP   24,360 SY  2.00 48720.00 2.50 60900.00 2.25  54810.00GENERIC PAVING ITEM (SY)
ASPHALT SURFACE TREATMENT, TRIPLE SEAL

0021 2830000000-N 858  24 EA  495.00 11880.00 630.00 15120.00 482.00  11568.00ADJ MANHOLES

0022 2845000000-N 858  14 EA  450.00 6300.00 600.00 8400.00 452.00  6328.00ADJ METER OR VALVE BOXES

0023 4366000000-E SP  2,822.4 SF  4.25 11995.20 4.25 11995.20 5.15  14535.36GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE / GENERAL WARNING SIGNING

0024 4510000000-N SP   120 HR  50.00 6000.00 40.00 4800.00 50.00  6000.00LAW ENFORCEMENT

0025 4589000000-N SP  Lump Sum 5000.00 5500.00  15000.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0026 4685000000-E 1205  161,550 LF  0.39 63004.50 0.39 63004.50 0.39  63004.50THERMO PVT MKG LINES 4"90

0027 4686000000-E 1205  141,584 LF  0.51 72207.84 0.51 72207.84 0.51  72207.84THERMO PVT MKG LINES 4"120

0028 4695000000-E 1205  1,203 LF  1.25 1503.75 1.25 1503.75 1.25  1503.75THERMO PVT MKG LINES 8"90 MILS

0029 4705000000-E 1205  100 LF  7.00 700.00 7.00 700.00 7.00  700.00THERMO LINES 16" 120MILS

0030 4710000000-E 1205  1,673 LF  8.00 13384.00 8.00 13384.00 8.00  13384.0024"WIDE THERMO 120 MILS

0031 4721000000-E 1205  16 EA  50.00 800.00 50.00 800.00 50.00  800.00THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  43 EA  100.00 4300.00 100.00 4300.00 100.00  4300.00THERMO PVT SYMBOL 90MILS

0033 4810000000-E 1205  423,998 LF  0.10 42399.80 0.10 42399.80 0.10  42399.80PAINT PVMT MARKINGS 4"

0034 4820000000-E 1205  600 LF  1.00 600.00 1.00 600.00 1.00  600.00PAINT PVMT MARKINGS 8"

0035 4900000000-N 1251  1,241 EA  3.50 4343.50 3.50 4343.50 3.50  4343.50PERM RAISED PVMT MARKERS

0036 4905000000-N 1253  524 EA  26.50 13886.00 26.50 13886.00 26.50  13886.00SNOWPLB PVMT MRKER



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 2 /  2 005

CHATHAM

8CR.10191.20,  8CR.20191.20

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDR CONSTRUCTION AND RECONSTRUCTION.

1 SECTION OF US-15/501, 1 SECTION OF US-15/501 US-64 BUS, 1 SECTION OF NC-902, AND 8 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

RILEY PAVING INC

RALEIGH,  NC CARTHAGE,  NC

C203402JUL 16 2013

25.202 MI

0037 5255000000-N 1413 Lump Sum 6500.00 11565.01  9000.00PORTABLE LIGHTING

0038 6000000000-E 1605  95 LF  5.00 475.00 2.50 237.50 3.50  332.50TEMPORARY SILT FENCE

0039 6071010000-E SP   50 LF  8.00 400.00 8.00 400.00 8.00  400.00WATTLE

0040 6084000000-E 1660 3.16 ACR 2180.00 6888.80 2860.00 9037.60 3500.00  11060.00SEEDING AND MULCHING

0041 7444000000-E 1725  600 LF  4.90 2940.00 9.10 5460.00 7.80  4680.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 2968853.66 TOTAL 3470037.75 TOTAL  3496911.35CONTRACT TOTAL

 

    SUB-TOTAL 2968853.66 SUB-TOTAL 3470037.75 SUB-TOTAL  3496911.35ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2968853.66   S. T. WOOTEN CORPORATION

     2  3470037.75   FSC II LLC DBA FRED SMITH COMPANY

     3  3496911.35   RILEY PAVING INC



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 1 /  2 006

MOORE

8CR.10631.20,  8CR.20631.20

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-15/501, 1 SECTION OF NC-22, 1 SECTION OF NC-24/27, 1 SECTION OF NC-690 & 7 SECTIONS OF SECONDARY RDS.

S. T. WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

CARTHAGE,  NC  

C203401JUL 16 2013

16.908 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135000.00 23700.00  MOBILIZATION

0002 0106000000-E 230  1,902 CY  15.00 28530.00 20.00 38040.00  BORROW EXCAVATION

0003 1220000000-E 545  1,455 TON 30.00 43650.00 23.00 33465.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  29.56 SMI 1600.00 47296.00 1300.00 38428.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  515 SY  3.00 1545.00 2.50 1287.50  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  1,025 SY  5.00 5125.00 3.00 3075.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1308000000-E 607  34,500 SY  1.50 51750.00 1.75 60375.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0008 1330000000-E 607  2,850 SY  8.50 24225.00 4.50 12825.00  INCIDENTAL MILLING

0009 1519000000-E 610  14,750 TON 30.00 442500.00 33.00 486750.00  ASP CONC SURF CRS S9.5B

0010 1525000000-E 610  14,811 TON 31.00 459141.00 33.75 499871.25  ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  1,876 TON 450.00 844200.00 525.00 984900.00  ASP FOR PLANT MIX

0012 1704000000-E SP   1,805 TON 125.00 225625.00 104.00 187720.00  PATCHING EXIST PAVEMENT

0013 2830000000-N 858  32 EA  495.00 15840.00 515.00 16480.00  ADJ MANHOLES

0014 2845000000-N 858  15 EA  450.00 6750.00 474.00 7110.00  ADJ METER OR VALVE BOXES

0015 4366000000-E SP   1,903 SF  4.65 8848.95 5.55 10561.65  GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0016 4510000000-N SP   400 HR  50.00 20000.00 35.00 14000.00  LAW ENFORCEMENT

0017 4589000000-N SP  Lump Sum 20000.00 7500.00  GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0018 4685000000-E 1205  59,020 LF  0.44 25968.80 0.48 28329.60  THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  89,580 LF  0.59 52852.20 0.54 48373.20  THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  3,985 LF  2.00 7970.00 1.25 4981.25  THERMO PVT MKG LINES 8"90 MILS

0021 4705000000-E 1205  50 LF  9.00 450.00 5.00 250.00  THERMO LINES 16" 120MILS

0022 4710000000-E 1205  1,190 LF  10.00 11900.00 6.00 7140.00  24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  32 EA  80.00 2560.00 100.00 3200.00  THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  167 EA  80.00 13360.00 100.00 16700.00  THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  462,720 LF  0.11 50899.20 0.11 50899.20  PAINT PVMT MARKINGS 4"

0026 4820000000-E 1205  285 LF  1.00 285.00 1.00 285.00  PAINT PVMT MARKINGS 8"

0027 4835000000-E 1205  150 LF  4.00 600.00 3.00 450.00  PAINT PVT MKG LINES 24"

0028 4900000000-N 1251  120 EA  10.00 1200.00 6.00 720.00  PERM RAISED PVMT MARKERS

0029 4905000000-N 1253  1,469 EA  26.00 38194.00 20.75 30481.75  SNOWPLB PVMT MRKER

0030 5255000000-N 1413 Lump Sum 6500.00 9000.00  PORTABLE LIGHTING

0031 6000000000-E 1605  1,561 LF  2.00 3122.00 2.50 3902.50  TEMPORARY SILT FENCE

0032 6071010000-E SP   270 LF  5.00 1350.00 5.00 1350.00  WATTLE

0033 6084000000-E 1660 21.63 ACR 1575.00 34067.25 1850.00 40015.50  SEEDING AND MULCHING

0034 7444000000-E 1725  12,560 LF  5.65 70964.00 5.65 70964.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 2702268.40 TOTAL 2743130.40  CONTRACT TOTAL



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 2 /  2 006

MOORE

8CR.10631.20,  8CR.20631.20

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-15/501, 1 SECTION OF NC-22, 1 SECTION OF NC-24/27, 1 SECTION OF NC-690 & 7 SECTIONS OF SECONDARY RDS.

   

C203401JUL 16 2013

16.908 MI

 

    SUB-TOTAL 2702268.40 SUB-TOTAL 2743130.40  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2702268.40   S. T. WOOTEN CORPORATION

     2  2743130.40   RILEY PAVING INC



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 1 /  2 007

RICHMOND

8CR.10771.20,  8CR.20771.20

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-74 EB, 1 SECTION OF NC-177, AND 8 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC.

ROCKINGHAM,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203403JUL 16 2013

17.100 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 104000.00 72210.00  MOBILIZATION

0002 0255000000-E SP   3,192 TON 9.25 29526.00 12.55 40059.60  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  22.12 SMI 900.00 19908.00 900.00 19908.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  96,996 SY  1.09 105725.64 1.20 116395.20  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  5,610 SY  2.90 16269.00 2.50 14025.00  MILL ASP PVMT *****" DTH
(3")

0006 1308000000-E 607  550 SY  8.60 4730.00 13.50 7425.00  MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0007 1330000000-E 607  4,639 SY  8.65 40127.35 10.00 46390.00  INCIDENTAL MILLING

0008 1498000000-E 610  470 TON 67.25 31607.50 50.35 23664.50  ASP CONC INTR CRS I19.0B

0009 1519000000-E 610  5,710 TON 68.50 391135.00 30.50 174155.00  ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  6,126 TON 64.75 396658.50 29.00 177654.00  ASP CONC SURF CRS S9.5C

0011 1525000000-E 610  11,131 TON 66.30 737985.30 28.00 311668.00  ASP CONC SURF CRS SF9.5A

0012 1575000000-E 620  1,471 TON 0.01 14.71 639.00 939969.00  ASP FOR PLANT MIX

0013 1704000000-E SP   190 TON 154.00 29260.00 157.00 29830.00  PATCHING EXIST PAVEMENT

0014 2830000000-N 858  11 EA  600.00 6600.00 795.00 8745.00  ADJ MANHOLES

0015 2845000000-N 858  9 EA  500.00 4500.00 785.00 7065.00  ADJ METER OR VALVE BOXES

0016 4366000000-E SP  1,871.44 SF  4.45 8327.91 4.45 8327.91  GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGN

0017 4510000000-N SP  122.3 HR  25.00 3057.50 20.00 2446.00  LAW ENFORCEMENT

0018 4589000000-N SP  Lump Sum 22500.00 8759.00  GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0019 4685000000-E 1205  14,610 LF  0.50 7305.00 0.50 7305.00  THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  20,450 LF  0.55 11247.50 0.55 11247.50  THERMO PVT MKG LINES 4"120

0021 4688000000-E 1205  43,864 LF  0.65 28511.60 0.65 28511.60  THERMO PVT MKG LINES,6"90 MILS

0022 4690000000-E 1205  8,164 LF  0.85 6939.40 0.85 6939.40  THERMO PVT MKG LINES 6"120 MILS

0023 4695000000-E 1205  3,050 LF  1.25 3812.50 1.25 3812.50  THERMO PVT MKG LINES 8"90 MILS

0024 4697000000-E 1205  770 LF  2.50 1925.00 2.50 1925.00  THERMO PVT MKG LINE 8"120 MILS

0025 4705000000-E 1205  200 LF  5.00 1000.00 5.00 1000.00  THERMO LINES 16" 120MILS

0026 4710000000-E 1205  493 LF  6.00 2958.00 6.00 2958.00  24"WIDE THERMO 120 MILS

0027 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00  THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  52 EA  100.00 5200.00 100.00 5200.00  THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  440,328 LF  0.11 48436.08 0.11 48436.08  PAINT PVMT MARKINGS 4"

0030 4847000000-E 1205  1,050 LF  2.00 2100.00 2.00 2100.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0031 4847100000-E 1205  2,612 LF  2.50 6530.00 2.50 6530.00  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0032 4850000000-E 1205  3,662 LF  1.00 3662.00 1.00 3662.00  LINE REMOVAL 4" WIDE

0033 4900000000-N 1251  745 EA  4.25 3166.25 4.25 3166.25  PERM RAISED PVMT MARKERS

0034 7444000000-E 1725  1,500 LF  5.00 7500.00 5.00 7500.00  INDUCTIVE LOOP SAWCUT

0035 7456000000-E 1726  150 LF  1.50 225.00 1.40 210.00  LEAD-IN CABLE(********)
(14-2)



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 2 /  2 007

RICHMOND

8CR.10771.20,  8CR.20771.20

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-74 EB, 1 SECTION OF NC-177, AND 8 SECTIONS OF SECONDARY ROADS.

   

C203403JUL 16 2013

17.100 MI

 

    TOTAL 2093250.74 TOTAL 2149999.54  CONTRACT TOTAL

 

    SUB-TOTAL 2093250.74 SUB-TOTAL 2149999.54  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2093250.74   HUDSON PAVING, INC.

     2  2149999.54   BARNHILL CONTRACTING COMPANY



AUG 07, 2013 09:26 AM

TIP NO C-5224B 2:00 PM 1 /  8 008

FORSYTH

45437.3.2

FED AID NO CMS-0918(94)

COMPUTERIZED SIGNAL SYSTEM.

WINSTON-SALEM - PHASE B.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA

HAYNES ELECTRIC UTILITY CORP. MIDASCO, LLC

ASHEVILLE,  NC ELKRIDGE,  MD

C203195JUL 16 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 305000.00 310000.00  310000.00MOBILIZATION

0002 2591000000-E 848  8 SY  165.00 1320.00 100.00 800.00 200.00  1600.004" CONCRETE SIDEWALK

0003 4405000000-E 1110  840 SF  9.65 8106.00 15.30 12852.00 10.00  8400.00WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  72 SF  15.00 1080.00 7.25 522.00 14.00  1008.00WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  3 EA  710.00 2130.00 1500.00 4500.00 1500.00  4500.00FLASHING ARROW BOARD

0006 4420000000-N 1120  3 EA  900.00 2700.00 1000.00 3000.00 1500.00  4500.00PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  150 EA  55.00 8250.00 51.00 7650.00 95.00  14250.00DRUMS

0008 4435000000-N 1135  150 EA  25.00 3750.00 18.00 2700.00 22.00  3300.00CONES

0009 4445000000-E 1145  50 LF  32.00 1600.00 51.00 2550.00 55.00  2750.00BARRICADES (TYPE III)

0010 4450000000-N 1150  400 HR  50.00 20000.00 22.00 8800.00 40.00  16000.00FLAGGER

0011 4480000000-N 1165  6 EA  3100.00 18600.00 2000.00 12000.00 1000.00  6000.00TMA

0012 4510000000-N SP   450 HR  45.00 20250.00 42.50 19125.00 44.00  19800.00LAW ENFORCEMENT

0013 4516000000-N 1180  100 EA  28.50 2850.00 34.00 3400.00 40.00  4000.00SKINNY DRUM

0014 7060000000-E 1705  4,910 LF  2.24 10998.40 2.25 11047.50 1.30  6383.00SIGNAL CABLE

0015 7120000000-E 1705  1 EA  896.00 896.00 800.00 800.00 760.00  760.00VEHICLE SIGNAL HD (12", 3 SECT)

0016 7144000000-E 1705  13 EA  1175.00 15275.00 1000.00 13000.00 1035.00  13455.00VEHICLE SIGNAL HD (12", 5 SECT)

0017 7252000000-E 1710  99,190 LF  1.25 123987.50 1.35 133906.50 1.50  148785.00MESSENGER CABLE (1/4")

0018 7264000000-E 1710  125 LF  5.15 643.75 3.00 375.00 4.00  500.00MESSENGER CABLE (3/8")

0019 7279000000-E 1715  93,225 LF  0.37 34493.25 0.40 37290.00 0.40  37290.00TRACER WIRE

0020 7301000000-E 1715  41,115 LF  12.76 524627.40 13.50 555052.50 12.50  513937.50DIRECT DRILL (***********)
(2, 2")

0021 7312000000-N 1716  242 EA  530.00 128260.00 500.00 121000.00 500.00  121000.00JUNCTION BOX (***************)
(OVER-SIZED)

0022 7312000000-N 1716  62 EA  945.00 58590.00 800.00 49600.00 575.00  35650.00JUNCTION BOX (***************)
(SPECIAL-SIZED)

0023 7324000000-N 1716  22 EA  215.00 4730.00 250.00 5500.00 400.00  8800.00JUNCTION BOX (STANDARD SIZE)

0024 7360000000-N 1720  7 EA  1052.00 7364.00 900.00 6300.00 885.00  6195.00WOOD POLE

0025 7372000000-N 1721  358 EA  235.00 84130.00 341.00 122078.00 200.00  71600.00GUY ASSEMBLY

0026 7384000000-E 1722  14 EA  288.00 4032.00 250.00 3500.00 150.00  2100.00***" RISER WITH **************
(1", HEAT SHRINK TUBING)

0027 7408000000-E 1722  16 EA  255.00 4080.00 300.00 4800.00 175.00  2800.001" RISER WITH WEATHERHEAD

0028 7420000000-E 1722  82 EA  280.00 22960.00 300.00 24600.00 225.00  18450.002" RISER WITH WEATHERHEAD

0029 7432000000-E 1722  217 EA  290.00 62930.00 300.00 65100.00 250.00  54250.002" RISER WITH TUBING

0030 7444000000-E 1725  2,530 LF  7.50 18975.00 7.00 17710.00 10.00  25300.00INDUCTIVE LOOP SAWCUT

0031 7516000000-E 1730  312,235 LF  1.13 352825.55 1.24 387171.40 1.00  312235.00COMMUNICATIONS CABLE (** FIBER)
(24)

0032 7516000000-E 1730  84,380 LF  1.20 101256.00 1.32 111381.60 1.05  88599.00COMMUNICATIONS CABLE (** FIBER)
(36)

0033 7516000000-E 1730  3,520 LF  1.28 4505.60 1.40 4928.00 1.10  3872.00COMMUNICATIONS CABLE (** FIBER)
(48)

0034 7516000000-E 1730  23,195 LF  1.44 33400.80 1.60 37112.00 1.25  28993.75COMMUNICATIONS CABLE (** FIBER)
(72)

0035 7528000000-E 1730  44,830 LF  1.40 62762.00 1.15 51554.50 1.30  58279.00DROP CABLE

0036 7540000000-N 1731  161 EA  1075.00 173075.00 770.00 123970.00 700.00  112700.00SPLICE ENCLOSURE



AUG 07, 2013 09:26 AM

TIP NO C-5224B 2:00 PM 2 /  8 008

FORSYTH

45437.3.2

FED AID NO CMS-0918(94)

COMPUTERIZED SIGNAL SYSTEM.

WINSTON-SALEM - PHASE B.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA

HAYNES ELECTRIC UTILITY CORP. MIDASCO, LLC

ASHEVILLE,  NC ELKRIDGE,  MD

C203195JUL 16 2013

0.000 MI

0037 7552000000-N 1731  170 EA  900.00 153000.00 660.00 112200.00 680.00  115600.00INTERCONNECT CENTER

0038 7566000000-N 1733  69 EA  50.00 3450.00 50.00 3450.00 95.00  6555.00DELINEATOR MARKER

0039 7575142200-N SP   125 EA  1046.00 130750.00 1000.00 125000.00 1575.00  196875.00NEW ELECTRICAL SERVICE

0040 7575160000-E 1734  32,950 LF  0.60 19770.00 0.70 23065.00 0.50  16475.00REM EXT COMM CABLE

0041 7575180000-N 1735  5 EA  55.22 276.10 412.50 2062.50 300.00  1500.00CABLE TRANSFER

0042 7636000000-N 1745  24 EA  264.00 6336.00 260.00 6240.00 400.00  9600.00SIGN FOR SIGNALS

0043 7684000000-N 1750  24 EA  736.00 17664.00 800.00 19200.00 1550.00  37200.00SIGNAL CABINET FOUNDATION

0044 7686000000-N 1752  103 EA  361.00 37183.00 300.00 30900.00 530.00  54590.00CONDUIT ENTR INTO EXT FOUND

0045 7687000000-N 1752  114 EA  585.00 66690.00 750.00 85500.00 1150.00  131100.00MODIFY FOUND FOR CONTRLR CBNT

0046 7696000000-N 1751  146 EA  9885.00 1443210.00 10875.00 1587750.00 10000.00  1460000.00CONTLR WITH CBNT (***************)
(2070L, 332, BASE MOUNTED)

0047 7696000000-N 1751  22 EA  9150.00 201300.00 10150.00 223300.00 9500.00  209000.00CONTLR WITH CBNT (***************)
(2070L, 336S, POLE MOUNTED)

0048 7708000000-N 1751  923 EA  103.25 95299.75 86.00 79378.00 100.00  92300.00DETECTOR CARD (***********)
(MODEL 222)

0049 7901000000-N 1753  142 EA  380.00 53960.00 350.00 49700.00 235.00  33370.00CABINET BASE EXTENDER

0050 7901010000-N 1753  3 EA  495.00 1485.00 350.00 1050.00 250.00  750.00CABINET BASE ADAPTER

0051 7980000000-N SP   1 EA  112.00 112.00 1100.00 1100.00 600.00  600.00GENERIC SIGNAL ITEM (EA)
4" RISER WITH SEAL

0052 7980000000-N SP   385 EA  210.00 80850.00 100.00 38500.00 95.00  36575.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0053 7980000000-N SP   4 EA  2975.00 11900.00 3145.00 12580.00 5000.00  20000.00GENERIC SIGNAL ITEM (EA)
900MHZ ETHERNET RADIO

0054 7980000000-N SP   99 EA  720.00 71280.00 765.00 75735.00 800.00  79200.00GENERIC SIGNAL ITEM (EA)
AUXILIARY OUTPUT FILE

0055 7980000000-N SP   1 EA  3681.00 3681.00 4200.00 4200.00 4400.00  4400.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET (BASE MOUNT)

0056 7980000000-N SP   17 EA  3220.00 54740.00 3587.50 60987.50 4400.00  74800.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET (POLE MOUNT)

0057 7980000000-N SP   1 EA  750.00 750.00 800.00 800.00 1440.00  1440.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET FOUNDATION

0058 7980000000-N SP   18 EA  3220.00 57960.00 3387.50 60975.00 5385.00  96930.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0059 7980000000-N SP   15 EA  1390.00 20850.00 1500.00 22500.00 940.00  14100.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0060 7980000000-N SP   18 EA  2455.00 44190.00 2200.00 39600.00 2200.00  39600.00GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER

0061 7980000000-N SP   174 EA  985.00 171390.00 962.00 167388.00 1250.00  217500.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0062 7980000000-N SP   8 EA  725.00 5800.00 850.00 6800.00 950.00  7600.00GENERIC SIGNAL ITEM (EA)
FURNISH 2018 ENHANCED CONFLICTMONITOR

0063 7980000000-N SP   9 EA  1770.00 15930.00 1970.00 17730.00 2195.00  19755.00GENERIC SIGNAL ITEM (EA)
FURNISH 2070L CONTROLLER

0064 7980000000-N SP   7 EA  6300.00 44100.00 7410.00 51870.00 8335.00  58345.00GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET

0065 7980000000-N SP   1 EA  5800.00 5800.00 6710.00 6710.00 7500.00  7500.00GENERIC SIGNAL ITEM (EA)
FURNISH 336S CABINET

0066 7980000000-N SP   1 EA  1800.00 1800.00 2645.00 2645.00 1775.00  1775.00GENERIC SIGNAL ITEM (EA)
FURNISH 900MHZ ETHERNET RADIO
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0.000 MI

0067 7980000000-N SP   1 EA  3315.00 3315.00 2890.00 2890.00 3885.00  3885.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET (POLE    MOUNT)

0068 7980000000-N SP   1 EA  3470.00 3470.00 3025.00 3025.00 4840.00  4840.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA  ASSEMBLY

0069 7980000000-N SP   46 EA  65.00 2990.00 80.00 3680.00 85.00  3910.00GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD (MODEL  222)

0070 7980000000-N SP   1 EA  2550.00 2550.00 2200.00 2200.00 2175.00  2175.00GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEOENCODER

0071 7980000000-N SP   9 EA  875.00 7875.00 875.00 7875.00 1375.50  12379.50GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH

0072 7980000000-N SP   1 EA  300.00 300.00 200.00 200.00 100.00  100.00GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET RADIO LIGHT- NING ARRESTOR

0073 7980000000-N SP   36 EA  231.00 8316.00 340.00 12240.00 295.00  10620.00GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (AERIAL)

0074 7980000000-N SP   37 EA  350.00 12950.00 340.00 12580.00 450.00  16650.00GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (SIDEWALK)

0075 7980000000-N SP   22 EA  150.00 3300.00 82.50 1815.00 100.00  2200.00GENERIC SIGNAL ITEM (EA)
HEAT SHRINK TUBING RETROFIT   KIT

0076 7980000000-N SP   3 EA  2145.00 6435.00 3300.00 9900.00 835.00  2505.00GENERIC SIGNAL ITEM (EA)
HUB SPLICE CENTER (36 FIBER)

0077 7980000000-N SP   2 EA  3150.00 6300.00 3310.00 6620.00 3470.00  6940.00GENERIC SIGNAL ITEM (EA)
INSTALL CONTROLLER (2070L) IN EXISTING CABINET

0078 7980000000-N SP   10 EA  288.00 2880.00 320.00 3200.00 250.00  2500.00GENERIC SIGNAL ITEM (EA)
IS 2" RISER WITH HEAT SHRINK  TUBING

0079 7980000000-N SP   1 EA  155.00 155.00 85.00 85.00 100.00  100.00GENERIC SIGNAL ITEM (EA)
IS HEAT SHRINK TUBING RETROFITKIT

0080 7980000000-N SP   1 EA  530.00 530.00 500.00 500.00 500.00  500.00GENERIC SIGNAL ITEM (EA)
IS JUNCTION BOX (OVER-SIZED)

0081 7980000000-N SP   12 EA  945.00 11340.00 800.00 9600.00 575.00  6900.00GENERIC SIGNAL ITEM (EA)
IS JUNCTION BOX (SPECIAL-     SIZED)

0082 7980000000-N SP   3 EA  640.00 1920.00 660.00 1980.00 800.00  2400.00GENERIC SIGNAL ITEM (EA)
IS MODIFY EXISTING SPLICE

0083 7980000000-N SP   39 EA  1075.00 41925.00 770.00 30030.00 705.00  27495.00GENERIC SIGNAL ITEM (EA)
IS SPLICE ENCLOSURE

0084 7980000000-N SP   23 EA  615.00 14145.00 500.00 11500.00 1200.00  27600.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE (TRAFFIC
SIGNAL)

0085 7980000000-N SP   15 EA  638.00 9570.00 660.00 9900.00 850.00  12750.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE

0086 7980000000-N SP   22 EA  250.00 5500.00 300.00 6600.00 300.00  6600.00GENERIC SIGNAL ITEM (EA)
POLE GROUNDING SYSTEM

0087 7980000000-N SP   163 EA  182.15 29690.45 160.00 26080.00 200.00  32600.00GENERIC SIGNAL ITEM (EA)
REMOVE SPLICE CABINET

0088 7980000000-N SP   15 EA  1860.00 27900.00 2500.00 37500.00 770.00  11550.00GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE CABINET

0089 7980000000-N SP   1 EA  2380.00 2380.00 2130.00 2130.00 1942.00  1942.00GENERIC SIGNAL ITEM (EA)
TEST CONTROLLER (2070L)

0090 7985000000-N SP  Lump Sum 4940.00 4427.50  4000.00GENERIC SIGNAL ITEM (LS)
MODIFY CCTV SOFTWARE

0091 7985000000-N SP  Lump Sum 7760.00 6957.50  3000.00GENERIC SIGNAL ITEM (LS)
MODIFY NETWORK MANAGEMENT     SOFTWARE
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0.000 MI

0092 7985000000-N SP  Lump Sum 2945.00 2640.00  10000.00GENERIC SIGNAL ITEM (LS)
MODIFY REGIONAL ITS GUI SOFT- WARE

0093 7985000000-N SP  Lump Sum 65930.00 59400.00  39000.00GENERIC SIGNAL ITEM (LS)
MODIFY SIGNAL SYSTEM SOFTWARE

0094 7985000000-N SP  Lump Sum 1000.00 6900.00  1800.00GENERIC SIGNAL ITEM (LS)
TMC MODIFICATIONS

0095 7985000000-N SP  Lump Sum 5500.00 9500.00  12000.00GENERIC SIGNAL ITEM (LS)
TRAINING

0096 7990000000-E SP   13,510 LF  3.62 48906.20 3.30 44583.00 3.00  40530.00GENERIC SIGNAL ITEM (LF)
AERIAL CABLE PROTECTOR

0097 7990000000-E SP   2,455 LF  1.15 2823.25 1.25 3068.75 2.15  5278.25GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

0098 7990000000-E SP   99,850 LF  1.16 115826.00 1.24 123814.00 1.00  99850.00GENERIC SIGNAL ITEM (LF)
IS COMMUNICATIONS CABLE (24   FIBER)

0099 7990000000-E SP   195,610 LF  1.26 246468.60 1.39 271897.90 1.10  215171.00GENERIC SIGNAL ITEM (LF)
IS COMMUNICATIONS CABLE (48   FIBER)

0100 7990000000-E SP   39,780 LF  1.56 62056.80 1.70 67626.00 1.40  55692.00GENERIC SIGNAL ITEM (LF)
IS COMMUNICATIONS CABLE (96   FIBER)

0101 7990000000-E SP   100 LF  10.75 1075.00 14.00 1400.00 12.00  1200.00GENERIC SIGNAL ITEM (LF)
IS DIRECTIONAL DRILL (1, 2")

0102 7990000000-E SP   100 LF  0.40 40.00 0.40 40.00 0.40  40.00GENERIC SIGNAL ITEM (LF)
IS TRACER WIRE

0103 7990000000-E SP   100 LF  4.56 456.00 6.25 625.00 10.00  1000.00GENERIC SIGNAL ITEM (LF)
IS UNDERGROUND CONDUIT (1, 2")

0104 7990000000-E SP   17,620 LF  1.10 19382.00 1.25 22025.00 1.45  25549.00GENERIC SIGNAL ITEM (LF)
LEAD-IN CABLE

0105 7990000000-E SP   760 LF  2.80 2128.00 2.20 1672.00 2.70  2052.00GENERIC SIGNAL ITEM (LF)
PULL BACK AND REINSTALL COMMUNICATIONS CABLE

0106 7990000000-E SP   1,995 LF  4.56 9097.20 6.25 12468.75 10.00  19950.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")

0107 7990000000-E SP   49,260 LF  7.82 385213.20 7.00 344820.00 11.00  541860.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")

0108 7991000000-E SP   8 SF  18.41 147.28 100.00 800.00 150.00  1200.00GENERIC SIGNAL ITEM (SF)
BRICK PAVERS

 

    TOTAL 6239371.08 TOTAL 6381387.40 TOTAL  6391391.00CONTRACT TOTAL

 

    SUB-TOTAL 6239371.08 SUB-TOTAL 6381387.40 SUB-TOTAL  6391391.00ROADWAY ITEMS



AUG 07, 2013 09:26 AM

TIP NO C-5224B 2:00 PM 5 /  8 008

FORSYTH

45437.3.2

FED AID NO CMS-0918(94)

COMPUTERIZED SIGNAL SYSTEM.

WINSTON-SALEM - PHASE B.

ALS OF NORTH CAROLINA, INC.

FAYETTEVILLE,  NC

TRAFFIC CONTROL DEVICES, INC. COLTER ELECTRIC CO.

ALTAMONTE SPRINGS,,  FL WINSTON-SALEM,  NC

C203195JUL 16 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 341245.00 335000.00  335000.00MOBILIZATION

0002 2591000000-E 848  8 SY  114.00 912.00 395.00 3160.00 330.00  2640.004" CONCRETE SIDEWALK

0003 4405000000-E 1110  840 SF  15.00 12600.00 9.00 7560.00 15.28  12835.20WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  72 SF  5.00 360.00 9.00 648.00 8.01  576.72WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  3 EA  1000.00 3000.00 410.00 1230.00 2500.00  7500.00FLASHING ARROW BOARD

0006 4420000000-N 1120  3 EA  1000.00 3000.00 1355.00 4065.00 800.00  2400.00PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  150 EA  49.00 7350.00 55.00 8250.00 47.50  7125.00DRUMS

0008 4435000000-N 1135  150 EA  200.00 30000.00 22.00 3300.00 17.90  2685.00CONES

0009 4445000000-E 1145  50 LF  24.00 1200.00 27.00 1350.00 43.31  2165.50BARRICADES (TYPE III)

0010 4450000000-N 1150  400 HR  70.00 28000.00 44.00 17600.00 63.36  25344.00FLAGGER

0011 4480000000-N 1165  6 EA  1425.00 8550.00 4350.00 26100.00 3000.00  18000.00TMA

0012 4510000000-N SP   450 HR  50.00 22500.00 30.00 13500.00 46.20  20790.00LAW ENFORCEMENT

0013 4516000000-N 1180  100 EA  40.00 4000.00 36.00 3600.00 33.29  3329.00SKINNY DRUM

0014 7060000000-E 1705  4,910 LF  2.20 10802.00 1.85 9083.50 2.18  10703.80SIGNAL CABLE

0015 7120000000-E 1705  1 EA  773.00 773.00 741.00 741.00 738.12  738.12VEHICLE SIGNAL HD (12", 3 SECT)

0016 7144000000-E 1705  13 EA  1010.00 13130.00 1110.00 14430.00 1122.93  14598.09VEHICLE SIGNAL HD (12", 5 SECT)

0017 7252000000-E 1710  99,190 LF  1.48 146801.20 1.45 143825.50 1.09  108117.10MESSENGER CABLE (1/4")

0018 7264000000-E 1710  125 LF  5.20 650.00 2.65 331.25 3.13  391.25MESSENGER CABLE (3/8")

0019 7279000000-E 1715  93,225 LF  0.38 35425.50 0.42 39154.50 0.38  35425.50TRACER WIRE

0020 7301000000-E 1715  41,115 LF  13.32 547651.80 11.00 452265.00 11.55  474878.25DIRECT DRILL (***********)
(2, 2")

0021 7312000000-N 1716  242 EA  403.75 97707.50 380.00 91960.00 506.68  122616.56JUNCTION BOX (***************)
(OVER-SIZED)

0022 7312000000-N 1716  62 EA  625.75 38796.50 617.00 38254.00 695.62  43128.44JUNCTION BOX (***************)
(SPECIAL-SIZED)

0023 7324000000-N 1716  22 EA  285.00 6270.00 226.00 4972.00 279.74  6154.28JUNCTION BOX (STANDARD SIZE)

0024 7360000000-N 1720  7 EA  1085.00 7595.00 943.00 6601.00 810.61  5674.27WOOD POLE

0025 7372000000-N 1721  358 EA  353.25 126463.50 376.00 134608.00 149.62  53563.96GUY ASSEMBLY

0026 7384000000-E 1722  14 EA  422.00 5908.00 393.00 5502.00 381.36  5339.04***" RISER WITH **************
(1", HEAT SHRINK TUBING)

0027 7408000000-E 1722  16 EA  338.00 5408.00 309.00 4944.00 270.56  4328.961" RISER WITH WEATHERHEAD

0028 7420000000-E 1722  82 EA  608.00 49856.00 486.00 39852.00 301.31  24707.422" RISER WITH WEATHERHEAD

0029 7432000000-E 1722  217 EA  555.50 120543.50 512.00 111104.00 360.47  78221.992" RISER WITH TUBING

0030 7444000000-E 1725  2,530 LF  7.20 18216.00 6.25 15812.50 4.64  11739.20INDUCTIVE LOOP SAWCUT

0031 7516000000-E 1730  312,235 LF  1.31 409027.85 1.35 421517.25 1.27  396538.45COMMUNICATIONS CABLE (** FIBER)
(24)

0032 7516000000-E 1730  84,380 LF  1.42 119819.60 1.45 122351.00 1.32  111381.60COMMUNICATIONS CABLE (** FIBER)
(36)

0033 7516000000-E 1730  3,520 LF  1.47 5174.40 1.50 5280.00 1.39  4892.80COMMUNICATIONS CABLE (** FIBER)
(48)

0034 7516000000-E 1730  23,195 LF  1.63 37807.85 1.70 39431.50 1.54  35720.30COMMUNICATIONS CABLE (** FIBER)
(72)

0035 7528000000-E 1730  44,830 LF  1.20 53796.00 1.20 53796.00 1.24  55589.20DROP CABLE

0036 7540000000-N 1731  161 EA  1077.00 173397.00 1160.00 186760.00 1227.19  197577.59SPLICE ENCLOSURE
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0.000 MI

0037 7552000000-N 1731  170 EA  895.00 152150.00 962.00 163540.00 1227.19  208622.30INTERCONNECT CENTER

0038 7566000000-N 1733  69 EA  60.00 4140.00 80.50 5554.50 52.24  3604.56DELINEATOR MARKER

0039 7575142200-N SP   125 EA  986.25 123281.25 1035.00 129375.00 1077.38  134672.50NEW ELECTRICAL SERVICE

0040 7575160000-E 1734  32,950 LF  0.79 26030.50 0.78 25701.00 1.05  34597.50REM EXT COMM CABLE

0041 7575180000-N 1735  5 EA  500.00 2500.00 437.00 2185.00 53.81  269.05CABLE TRANSFER

0042 7636000000-N 1745  24 EA  237.50 5700.00 354.00 8496.00 263.22  6317.28SIGN FOR SIGNALS

0043 7684000000-N 1750  24 EA  1040.00 24960.00 1640.00 39360.00 1012.49  24299.76SIGNAL CABINET FOUNDATION

0044 7686000000-N 1752  103 EA  195.00 20085.00 583.00 60049.00 190.11  19581.33CONDUIT ENTR INTO EXT FOUND

0045 7687000000-N 1752  114 EA  420.00 47880.00 560.00 63840.00 740.94  84467.16MODIFY FOUND FOR CONTRLR CBNT

0046 7696000000-N 1751  146 EA  10102.00 1474892.00 11365.00 1659290.00 10875.00  1587750.00CONTLR WITH CBNT (***************)
(2070L, 332, BASE MOUNTED)

0047 7696000000-N 1751  22 EA  9600.00 211200.00 11165.00 245630.00 10000.00  220000.00CONTLR WITH CBNT (***************)
(2070L, 336S, POLE MOUNTED)

0048 7708000000-N 1751  923 EA  85.00 78455.00 108.00 99684.00 112.43  103772.89DETECTOR CARD (***********)
(MODEL 222)

0049 7901000000-N 1753  142 EA  335.00 47570.00 252.00 35784.00 276.28  39231.76CABINET BASE EXTENDER

0050 7901010000-N 1753  3 EA  480.00 1440.00 275.00 825.00 297.24  891.72CABINET BASE ADAPTER

0051 7980000000-N SP   1 EA  140.00 140.00 1185.00 1185.00 779.53  779.53GENERIC SIGNAL ITEM (EA)
4" RISER WITH SEAL

0052 7980000000-N SP   385 EA  96.50 37152.50 76.00 29260.00 87.46  33672.10GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0053 7980000000-N SP   4 EA  3486.00 13944.00 4135.00 16540.00 3729.89  14919.56GENERIC SIGNAL ITEM (EA)
900MHZ ETHERNET RADIO

0054 7980000000-N SP   99 EA  810.50 80239.50 825.00 81675.00 820.60  81239.40GENERIC SIGNAL ITEM (EA)
AUXILIARY OUTPUT FILE

0055 7980000000-N SP   1 EA  3650.00 3650.00 3965.00 3965.00 3852.07  3852.07GENERIC SIGNAL ITEM (EA)
CCTV CABINET (BASE MOUNT)

0056 7980000000-N SP   17 EA  3790.00 64430.00 4005.00 68085.00 3426.59  58252.03GENERIC SIGNAL ITEM (EA)
CCTV CABINET (POLE MOUNT)

0057 7980000000-N SP   1 EA  885.00 885.00 1450.00 1450.00 1114.21  1114.21GENERIC SIGNAL ITEM (EA)
CCTV CABINET FOUNDATION

0058 7980000000-N SP   18 EA  3365.00 60570.00 3985.00 71730.00 3947.07  71047.26GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0059 7980000000-N SP   15 EA  1995.00 29925.00 2325.00 34875.00 1766.41  26496.15GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0060 7980000000-N SP   18 EA  2250.00 40500.00 2330.00 41940.00 2100.00  37800.00GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER

0061 7980000000-N SP   174 EA  1005.00 174870.00 1075.00 187050.00 1110.02  193143.48GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0062 7980000000-N SP   8 EA  852.00 6816.00 961.00 7688.00 770.00  6160.00GENERIC SIGNAL ITEM (EA)
FURNISH 2018 ENHANCED CONFLICTMONITOR

0063 7980000000-N SP   9 EA  2210.00 19890.00 2225.00 20025.00 1780.00  16020.00GENERIC SIGNAL ITEM (EA)
FURNISH 2070L CONTROLLER

0064 7980000000-N SP   7 EA  7500.00 52500.00 2225.00 15575.00 6720.00  47040.00GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET

0065 7980000000-N SP   1 EA  6820.00 6820.00 2225.00 2225.00 6085.00  6085.00GENERIC SIGNAL ITEM (EA)
FURNISH 336S CABINET

0066 7980000000-N SP   1 EA  2700.00 2700.00 2140.00 2140.00 1760.00  1760.00GENERIC SIGNAL ITEM (EA)
FURNISH 900MHZ ETHERNET RADIO



AUG 07, 2013 09:26 AM

TIP NO C-5224B 2:00 PM 7 /  8 008

FORSYTH

45437.3.2

FED AID NO CMS-0918(94)

COMPUTERIZED SIGNAL SYSTEM.

WINSTON-SALEM - PHASE B.

ALS OF NORTH CAROLINA, INC.

FAYETTEVILLE,  NC

TRAFFIC CONTROL DEVICES, INC. COLTER ELECTRIC CO.

ALTAMONTE SPRINGS,,  FL WINSTON-SALEM,  NC

C203195JUL 16 2013
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0067 7980000000-N SP   1 EA  2960.00 2960.00 3530.00 3530.00 2675.00  2675.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET (POLE    MOUNT)

0068 7980000000-N SP   1 EA  3250.00 3250.00 3015.00 3015.00 2800.00  2800.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA  ASSEMBLY

0069 7980000000-N SP   46 EA  76.75 3530.50 85.50 3933.00 70.00  3220.00GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD (MODEL  222)

0070 7980000000-N SP   1 EA  2215.00 2215.00 2330.00 2330.00 2000.00  2000.00GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEOENCODER

0071 7980000000-N SP   9 EA  830.00 7470.00 920.00 8280.00 800.00  7200.00GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH

0072 7980000000-N SP   1 EA  191.00 191.00 216.00 216.00 175.00  175.00GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET RADIO LIGHT- NING ARRESTOR

0073 7980000000-N SP   36 EA  415.00 14940.00 134.00 4824.00 168.00  6048.00GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (AERIAL)

0074 7980000000-N SP   37 EA  390.00 14430.00 709.00 26233.00 271.57  10048.09GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (SIDEWALK)

0075 7980000000-N SP   22 EA  95.25 2095.50 99.00 2178.00 107.50  2365.00GENERIC SIGNAL ITEM (EA)
HEAT SHRINK TUBING RETROFIT   KIT

0076 7980000000-N SP   3 EA  3020.00 9060.00 3110.00 9330.00 1771.88  5315.64GENERIC SIGNAL ITEM (EA)
HUB SPLICE CENTER (36 FIBER)

0077 7980000000-N SP   2 EA  2935.00 5870.00 3370.00 6740.00 3079.62  6159.24GENERIC SIGNAL ITEM (EA)
INSTALL CONTROLLER (2070L) IN EXISTING CABINET

0078 7980000000-N SP   10 EA  665.00 6650.00 512.00 5120.00 360.47  3604.70GENERIC SIGNAL ITEM (EA)
IS 2" RISER WITH HEAT SHRINK  TUBING

0079 7980000000-N SP   1 EA  92.00 92.00 99.00 99.00 201.89  201.89GENERIC SIGNAL ITEM (EA)
IS HEAT SHRINK TUBING RETROFITKIT

0080 7980000000-N SP   1 EA  403.75 403.75 380.00 380.00 532.93  532.93GENERIC SIGNAL ITEM (EA)
IS JUNCTION BOX (OVER-SIZED)

0081 7980000000-N SP   12 EA  625.75 7509.00 617.00 7404.00 800.62  9607.44GENERIC SIGNAL ITEM (EA)
IS JUNCTION BOX (SPECIAL-     SIZED)

0082 7980000000-N SP   3 EA  785.00 2355.00 811.00 2433.00 1063.12  3189.36GENERIC SIGNAL ITEM (EA)
IS MODIFY EXISTING SPLICE

0083 7980000000-N SP   39 EA  1055.00 41145.00 1160.00 45240.00 1542.19  60145.41GENERIC SIGNAL ITEM (EA)
IS SPLICE ENCLOSURE

0084 7980000000-N SP   23 EA  523.00 12029.00 99.00 2277.00 193.32  4446.36GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE (TRAFFIC
SIGNAL)

0085 7980000000-N SP   15 EA  900.00 13500.00 962.00 14430.00 1063.12  15946.80GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE

0086 7980000000-N SP   22 EA  144.00 3168.00 220.00 4840.00 178.52  3927.44GENERIC SIGNAL ITEM (EA)
POLE GROUNDING SYSTEM

0087 7980000000-N SP   163 EA  141.50 23064.50 184.00 29992.00 105.00  17115.00GENERIC SIGNAL ITEM (EA)
REMOVE SPLICE CABINET

0088 7980000000-N SP   15 EA  3170.00 47550.00 2715.00 40725.00 2006.54  30098.10GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE CABINET

0089 7980000000-N SP   1 EA  2732.00 2732.00 2450.00 2450.00 2231.66  2231.66GENERIC SIGNAL ITEM (EA)
TEST CONTROLLER (2070L)

0090 7985000000-N SP  Lump Sum 5060.00 4695.00  4226.25GENERIC SIGNAL ITEM (LS)
MODIFY CCTV SOFTWARE

0091 7985000000-N SP  Lump Sum 6895.00 7375.00  6641.25GENERIC SIGNAL ITEM (LS)
MODIFY NETWORK MANAGEMENT     SOFTWARE
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TIP NO C-5224B 2:00 PM 8 /  8 008

FORSYTH

45437.3.2

FED AID NO CMS-0918(94)

COMPUTERIZED SIGNAL SYSTEM.

WINSTON-SALEM - PHASE B.

ALS OF NORTH CAROLINA, INC.

FAYETTEVILLE,  NC

TRAFFIC CONTROL DEVICES, INC. COLTER ELECTRIC CO.

ALTAMONTE SPRINGS,,  FL WINSTON-SALEM,  NC

C203195JUL 16 2013

0.000 MI

0092 7985000000-N SP  Lump Sum 2620.00 2800.00  2520.00GENERIC SIGNAL ITEM (LS)
MODIFY REGIONAL ITS GUI SOFT- WARE

0093 7985000000-N SP  Lump Sum 59000.00 76321.25  134586.90GENERIC SIGNAL ITEM (LS)
MODIFY SIGNAL SYSTEM SOFTWARE

0094 7985000000-N SP  Lump Sum 13500.00 6980.00  3153.57GENERIC SIGNAL ITEM (LS)
TMC MODIFICATIONS

0095 7985000000-N SP  Lump Sum 52000.00 6435.00  38235.75GENERIC SIGNAL ITEM (LS)
TRAINING

0096 7990000000-E SP   13,510 LF  2.62 35396.20 2.60 35126.00 5.39  72818.90GENERIC SIGNAL ITEM (LF)
AERIAL CABLE PROTECTOR

0097 7990000000-E SP   2,455 LF  1.51 3707.05 1.75 4296.25 1.16  2847.80GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

0098 7990000000-E SP   99,850 LF  1.38 137793.00 1.35 134797.50 1.17  116824.50GENERIC SIGNAL ITEM (LF)
IS COMMUNICATIONS CABLE (24   FIBER)

0099 7990000000-E SP   195,610 LF  1.47 287546.70 1.50 293415.00 1.44  281678.40GENERIC SIGNAL ITEM (LF)
IS COMMUNICATIONS CABLE (48   FIBER)

0100 7990000000-E SP   39,780 LF  1.96 77968.80 2.10 83538.00 1.62  64443.60GENERIC SIGNAL ITEM (LF)
IS COMMUNICATIONS CABLE (96   FIBER)

0101 7990000000-E SP   100 LF  12.00 1200.00 10.00 1000.00 9.71  971.00GENERIC SIGNAL ITEM (LF)
IS DIRECTIONAL DRILL (1, 2")

0102 7990000000-E SP   100 LF  0.53 53.00 0.41 41.00 0.38  38.00GENERIC SIGNAL ITEM (LF)
IS TRACER WIRE

0103 7990000000-E SP   100 LF  7.20 720.00 5.05 505.00 6.30  630.00GENERIC SIGNAL ITEM (LF)
IS UNDERGROUND CONDUIT (1, 2")

0104 7990000000-E SP   17,620 LF  1.15 20263.00 1.20 21144.00 1.24  21848.80GENERIC SIGNAL ITEM (LF)
LEAD-IN CABLE

0105 7990000000-E SP   760 LF  0.71 539.60 1.75 1330.00 2.10  1596.00GENERIC SIGNAL ITEM (LF)
PULL BACK AND REINSTALL COMMUNICATIONS CABLE

0106 7990000000-E SP   1,995 LF  5.35 10673.25 5.30 10573.50 5.68  11331.60GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")

0107 7990000000-E SP   49,260 LF  6.20 305412.00 5.60 275856.00 8.40  413784.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")

0108 7991000000-E SP   8 SF  25.00 200.00 114.00 912.00 220.00  1760.00GENERIC SIGNAL ITEM (SF)
BRICK PAVERS

 

    TOTAL 6555810.80 TOTAL 6685800.00 TOTAL  6688864.57CONTRACT TOTAL

 

    SUB-TOTAL 6555810.80 SUB-TOTAL 6685800.00 SUB-TOTAL  6688864.57ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6239371.08   BROOKS BERRY HAYNIE & ASSOCIATES, INC.

     2  6381387.40   HAYNES ELECTRIC UTILITY CORP.

     3  6391391.00   MIDASCO, LLC

     4  6555810.80   ALS OF NORTH CAROLINA, INC.

     5  6685800.00   TRAFFIC CONTROL DEVICES, INC.

     6  6688864.57   COLTER ELECTRIC CO.
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TIP NO P-5208A, P-5208C, P-5208G 2:00 PM 1 /  16 009

CABARRUS, MECKLENBURG

50000.3.STR01T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, RETAIN WALL, RR ROADBED, AND STR.

NORTH CAROLINA RR / NORFOLK SOUTHERN MAINLINE HAYDOCK TO JUNKER RAILROAD ROADBED (MP-360 TO MP-372.2).

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

BLYTHE DEVELOPMENT CO. BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

C203206JUL 16 2013

10.090 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1225000.00 1250000.00  1340000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 140000.00 200000.00  675000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 800000.00 650000.00  1000000.00CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 1.00 3.00 10000.00 30000.00 1.00  3.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  245,000 CY  5.00 1225000.00 4.50 1102500.00 10.00  2450000.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  650 CY  11.00 7150.00 10.00 6500.00 17.00  11050.00UNDERCUT EXCAVATION

0007 0127000000-N SP   4 EA  820.00 3280.00 4000.00 16000.00 3000.00  12000.00EMBM'T SETTLEMENT GAUGE

0008 0134000000-E 240  9,500 CY  8.00 76000.00 3.35 31825.00 10.00  95000.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  6,000 SY  15.00 90000.00 2.85 17100.00 5.00  30000.00REMOVAL OF EXT ASPHALT PVMT

0010 0195000000-E 265  650 CY  49.00 31850.00 37.00 24050.00 47.00  30550.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  4,300 SY  3.25 13975.00 1.25 5375.00 3.50  15050.00GEOTEXTILE SOIL STABILIZATION

0012 0223000000-E 275  4,950 SY  40.00 198000.00 60.00 297000.00 50.00  247500.00ROCK PLATING

0013 0318000000-E 300  170 TON 41.00 6970.00 33.00 5610.00 31.00  5270.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  510 SY  3.50 1785.00 2.00 1020.00 5.00  2550.00FND CONDIT GEOTEXTILE

0015 0335300000-E 305  52 LF  28.00 1456.00 34.45 1791.40 70.00  3640.0018" DRAINAGE PIPE

0016 0335400000-E 305  168 LF  35.00 5880.00 41.50 6972.00 32.00  5376.0024" DRAINAGE PIPE

0017 0372000000-E 310  160 LF  24.00 3840.00 34.00 5440.00 35.00  5600.0018" RC PIPE CULV III

0018 0378000000-E 310  124 LF  34.00 4216.00 41.50 5146.00 45.00  5580.0024" RC PIPE CULV III

0019 0384000000-E 310  28 LF  43.00 1204.00 60.50 1694.00 82.00  2296.0030" RC PIPE CULV III

0020 0390000000-E 310  68 LF  54.00 3672.00 70.00 4760.00 83.00  5644.0036" RC PIPE CULV III

0021 0402000000-E 310  96 LF  86.00 8256.00 106.00 10176.00 105.00  10080.0048" RC PIPE CULV III

0022 0448200000-E 310  104 LF  29.00 3016.00 32.00 3328.00 35.00  3640.0015" RCP CULV CLASS IV

0023 0448300000-E 310  40 LF  34.00 1360.00 35.00 1400.00 36.00  1440.0018" RCP CULV CLASS IV

0024 0448400000-E 310  40 LF  53.00 2120.00 43.00 1720.00 50.00  2000.0024" RCP CULV CLASS IV

0025 0986000000-E SP   30 LF  233.00 6990.00 210.00 6300.00 189.00  5670.00GENERIC PIPE ITEM (LF)
18" WELDED STEEL PIPE, 0.312" THICK, GRADE B IN SOIL

0026 0986000000-E SP   30 LF  233.00 6990.00 210.00 6300.00 189.00  5670.00GENERIC PIPE ITEM (LF)
18" WELDED STEEL PIPE, 0.312" THICK, GRADE B NOT IN
SOIL

0027 0986000000-E SP   74 LF  150.00 11100.00 140.00 10360.00 75.00  5550.00GENERIC PIPE ITEM (LF)
18" WELDED STEEL PIPE, 0.312" THICK, GRADE B, OPEN
CUT

0028 0986000000-E SP   17 LF  300.00 5100.00 265.00 4505.00 239.00  4063.00GENERIC PIPE ITEM (LF)
24" WELDED STEEL PIPE, 0.375" THICK, GRADE B IN SOIL

0029 0986000000-E SP   18 LF  300.00 5400.00 265.00 4770.00 239.00  4302.00GENERIC PIPE ITEM (LF)
24" WELDED STEEL PIPE, 0.375" THICK, GRADE B NOT IN
SOIL

0030 0986000000-E SP   38 LF  150.00 5700.00 145.00 5510.00 80.00  3040.00GENERIC PIPE ITEM (LF)
24" WELDED STEEL PIPE, 0.375" THICK, GRADE B, OPEN
CUT

0031 0986000000-E SP   155 LF  450.00 69750.00 410.00 63550.00 369.00  57195.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B IN SOIL

0032 0986000000-E SP   156 LF  450.00 70200.00 410.00 63960.00 369.00  57564.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B NOT IN
SOIL
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CABARRUS, MECKLENBURG

50000.3.STR01T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, RETAIN WALL, RR ROADBED, AND STR.

NORTH CAROLINA RR / NORFOLK SOUTHERN MAINLINE HAYDOCK TO JUNKER RAILROAD ROADBED (MP-360 TO MP-372.2).

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

BLYTHE DEVELOPMENT CO. BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

C203206JUL 16 2013

10.090 MI

0033 0986000000-E SP   371 LF  275.00 102025.00 320.00 118720.00 199.00  73829.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B, OPEN
CUT

0034 0986000000-E SP   56 LF  200.00 11200.00 160.00 8960.00 150.00  8400.00GENERIC PIPE ITEM (LF)
42" BCCMP PIPE CULVERTS, 0.109" THICK

0035 0986000000-E SP   99 LF  600.00 59400.00 530.00 52470.00 479.00  47421.00GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B IN SOIL

0036 0986000000-E SP   100 LF  600.00 60000.00 530.00 53000.00 479.00  47900.00GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B NOT IN
SOIL

0037 0986000000-E SP   104 LF  400.00 41600.00 390.00 40560.00 259.00  26936.00GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B, OPEN
CUT

0038 0986000000-E SP   82 LF  650.00 53300.00 575.00 47150.00 519.00  42558.00GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B IN SOIL

0039 0986000000-E SP   81 LF  650.00 52650.00 575.00 46575.00 519.00  42039.00GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B NOT IN
SOIL

0040 0986000000-E SP   107 LF  500.00 53500.00 450.00 48150.00 309.00  33063.00GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B, OPEN
CUT

0041 0986000000-E SP   115 LF  950.00 109250.00 840.00 96600.00 759.00  87285.00GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.781" THICK, GRADE B IN SOIL

0042 0986000000-E SP   115 LF  950.00 109250.00 840.00 96600.00 759.00  87285.00GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.781" THICK, GRADE B NOT IN
SOIL

0043 0986000000-E SP   76 LF  750.00 57000.00 585.00 44460.00 399.00  30324.00GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.781" THICK, GRADE B, OPEN
CUT

0044 0986000000-E SP   67 LF  1150.00 77050.00 1030.00 69010.00 929.00  62243.00GENERIC PIPE ITEM (LF)
60" WELDED STEEL PIPE, 0.844" THICK, GRADE B IN SOIL

0045 0986000000-E SP   68 LF  1150.00 78200.00 1030.00 70040.00 929.00  63172.00GENERIC PIPE ITEM (LF)
60" WELDED STEEL PIPE, 0.844" THICK, GRADE B NOT IN
SOIL

0046 0986000000-E SP   61 LF  900.00 54900.00 675.00 41175.00 459.00  27999.00GENERIC PIPE ITEM (LF)
60" WELDED STEEL PIPE, 0.844" THICK, GRADE B, OPEN
CUT

0047 0986000000-E SP   136 LF  1550.00 210800.00 1380.00 187680.00 1249.00  169864.00GENERIC PIPE ITEM (LF)
72" WELDED STEEL PIPE, 1.000" THICK, GRADE B IN SOIL

0048 0986000000-E SP   137 LF  1550.00 212350.00 1380.00 189060.00 1249.00  171113.00GENERIC PIPE ITEM (LF)
72" WELDED STEEL PIPE, 1.000" THICK, GRADE B NOT IN
SOIL

0049 0986000000-E SP   172 LF  1000.00 172000.00 975.00 167700.00 699.00  120228.00GENERIC PIPE ITEM (LF)
72" WELDED STEEL PIPE, 1.000" THICK, GRADE B, OPEN
CUT

0050 0986000000-E SP   200 LF  21.00 4200.00 58.00 11600.00 35.00  7000.00GENERIC PIPE ITEM (LF)
8" BCCMP PIPE CULVERTS, 0.064"THICK

0051 0992000000-E SP   2 EA  1450.00 2900.00 2010.00 4020.00 1500.00  3000.00GENERIC PIPE ITEM (EA)
42" BCCMP PIPE ELBOWS, 0.109" THICK

0052 0995000000-E 340  1,147 LF  11.00 12617.00 16.00 18352.00 10.00  11470.00PIPE REMOVAL

0053 1011000000-N 500 Lump Sum 300000.00 675000.00  325000.00FINE GRADING
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CABARRUS, MECKLENBURG
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GRADING, DRAINAGE, PAVING, RETAIN WALL, RR ROADBED, AND STR.

NORTH CAROLINA RR / NORFOLK SOUTHERN MAINLINE HAYDOCK TO JUNKER RAILROAD ROADBED (MP-360 TO MP-372.2).

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

BLYTHE DEVELOPMENT CO. BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

C203206JUL 16 2013

10.090 MI

0054 1044000000-E 501  3,000 SY  6.00 18000.00 5.25 15750.00 5.00  15000.00LIME TRTD SOIL (SLURRY)

0055 1066000000-E 501  300 TON 225.00 67500.00 230.00 69000.00 225.00  67500.00LIME FOR LIME TREATED SOIL

0056 1110000000-E 510  300 TON 35.00 10500.00 19.00 5700.00 25.00  7500.00STABILIZER AGGREGATE

0057 1121000000-E 520  275 TON 55.00 15125.00 22.00 6050.00 40.00  11000.00AGGREGATE BASE COURSE

0058 1176000000-E 542  3,000 SY  3.70 11100.00 3.10 9300.00 3.00  9000.00SOIL CEMENT BASE

0059 1187000000-E 542  300 TON 190.00 57000.00 160.00 48000.00 155.00  46500.00PC FOR SOIL CEMENT BASE

0060 1198000000-E 542  300 TON 37.00 11100.00 20.27 6081.00 22.94  6882.00AGGREGATE FOR SOIL CEM BS

0061 1209000000-E 543  500 GAL 6.00 3000.00 5.25 2625.00 4.00  2000.00ASPHALT CURING SEAL

0062 1220000000-E 545  4,050 TON 37.00 149850.00 26.50 107325.00 25.00  101250.00INCIDENTAL STONE BASE

0063 1231000000-E 560  140 CY  24.00 3360.00 3.85 539.00 30.00  4200.00SHOULDER BORROW

0064 1297000000-E 607  740 SY  7.40 5476.00 3.00 2220.00 7.50  5550.00MILL ASP PVMT *****" DTH
(1-1/2")

0065 1308000000-E 607  370 SY  6.00 2220.00 6.00 2220.00 15.00  5550.00MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3-1/2")

0066 1489000000-E 610  2,405 TON 50.00 120250.00 65.00 156325.00 61.00  146705.00ASP CONC BASE CRS B25.0B

0067 1498000000-E 610  680 TON 50.00 34000.00 84.50 57460.00 70.00  47600.00ASP CONC INTR CRS I19.0B

0068 1519000000-E 610  710 TON 50.00 35500.00 84.50 59995.00 70.00  49700.00ASP CONC SURF CRS S9.5B

0069 1575000000-E 620  190 TON 650.00 123500.00 615.00 116850.00 635.00  120650.00ASP FOR PLANT MIX

0070 1693000000-E 654  90 TON 160.00 14400.00 150.00 13500.00 175.00  15750.00ASPH PLT MIX PVMT REPAIR

0071 2000000000-N 806  16 EA  1300.00 20800.00 195.00 3120.00 200.00  3200.00RIGHT OF WAY MARKERS

0072 2070000000-N 815  7 EA  1000.00 7000.00 275.00 1925.00 400.00  2800.00SUBDRN PIPE OUTLET

0073 2077000000-E 815  294 LF  20.00 5880.00 22.00 6468.00 15.00  4410.006" OUTLET PIPE

0074 2143000000-E 818  200 TON 70.00 14000.00 55.00 11000.00 30.00  6000.00BLOTTING SAND

0075 2209000000-E 838  140 CY  780.00 109200.00 830.00 116200.00 1500.00  210000.00ENDWALLS

0076 2220000000-E 838  106 CY  655.00 69430.00 1325.00 140450.00 1600.00  169600.00REINFORCED ENDWALLS

0077 2275000000-E SP   300 CY  240.00 72000.00 140.00 42000.00 125.00  37500.00FLOWABLE FILL

0078 2286000000-N 840  7 EA  1500.00 10500.00 1200.00 8400.00 1600.00  11200.00MASNRY DRAINAGE STRUCT

0079 2297000000-E 840  9 CY  1200.00 10800.00 685.00 6165.00 1000.00  9000.00MASNRY DRAINAGE STRUCT

0080 2308000000-E 840  2 LF  370.00 740.00 180.00 360.00 275.00  550.00MASNRY DRAINAGE STRUCT

0081 2374000000-N 840  2 EA  700.00 1400.00 515.00 1030.00 625.00  1250.00FRAME-GRT-HD 840.03 **
(E)

0082 2374000000-N 840  1 EA  700.00 700.00 515.00 515.00 625.00  625.00FRAME-GRT-HD 840.03 **
(G)

0083 2396000000-N 840  5 EA  700.00 3500.00 385.00 1925.00 475.00  2375.00FRAME W/COVER STD 840.54

0084 2473000000-N SP   1 EA  3500.00 3500.00 1500.00 1500.00 1400.00  1400.00GENERIC DRAINAGE ITEM (EA)
PIPE COLLARS UNDER RAILROAD

0085 2484000000-E SP   2,553 LF  18.00 45954.00 22.00 56166.00 15.00  38295.00GENERIC DRAINAGE ITEM (LF)
SUBSURFACE DRAIN

0086 2549000000-E 846  565 LF  22.00 12430.00 20.00 11300.00 35.00  19775.002'-6" CONC CURB & GUTTER

0087 2591000000-E 848  140 SY  35.00 4900.00 31.00 4340.00 48.00  6720.004" CONCRETE SIDEWALK

0088 2612000000-E 848  50 SY  70.00 3500.00 62.00 3100.00 65.00  3250.006" CONCRETE DRIVEWAY

0089 2619000000-E 850  190 SY  47.00 8930.00 29.00 5510.00 48.00  9120.004" CONCRETE PAVED DITCH
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CHARLOTTE,  NC

BLYTHE DEVELOPMENT CO. BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC
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0090 2739000000-E 852  70 SY  57.00 3990.00 51.00 3570.00 65.00  4550.00GENERIC PAVING ITEM 852 (SY)
6" MONOLITHIC CONCRETE ISLANDS (KEYED-IN, AT
GRADE X)

0091 3030000000-E 862  3,600 LF  18.00 64800.00 15.00 54000.00 13.95  50220.00STL BM GUARDRAIL

0092 3105000000-N 862  20 EA  105.00 2100.00 55.00 1100.00 50.00  1000.00SBGR TERM SECT

0093 3150000000-N 862  20 EA  18.00 360.00 33.00 660.00 30.00  600.00ADDIT GUARDRAIL POSTS

0094 3210000000-N 862  1 EA  600.00 600.00 495.00 495.00 450.00  450.00GR ANCHOR TYPE CAT-1

0095 3270000000-N SP   10 EA  2200.00 22000.00 1900.00 19000.00 1725.00  17250.00GR ANCHOR TYPE 350

0096 3360000000-E 863 112.5 LF  1.00 112.50 1.00 112.50 1.00  112.50REMOVE EXISTING GUARDRAIL

0097 3435000000-N SP   40 EA  86.00 3440.00 55.00 2200.00 50.00  2000.00GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POSTS (9' STEEL, AT GRADE
X)

0098 3533000000-E 866  850 LF  10.00 8500.00 5.00 4250.00 4.75  4037.50CHN LK FENCE **" FABRIC
(60")

0099 3539000000-E 866  71 EA  35.00 2485.00 32.00 2272.00 30.00  2130.00MET LINE PST **" CL FEN
(60")

0100 3545000000-E 866  5 EA  160.00 800.00 105.00 525.00 95.00  475.00MET TERM PST **" CL FEN
(60")

0101 3566000000-E 867  2,430 LF  5.50 13365.00 5.50 13365.00 5.00  12150.00WOVEN WIRE FENCE RESET

0102 3572000000-E 867  60 LF  14.00 840.00 13.00 780.00 12.00  720.00CHAIN LINK FENCE RESET

0103 3578000000-N SP   4 EA  550.00 2200.00 995.00 3980.00 900.00  3600.00GENERIC FENCING ITEM (EA)
RIGHT OF WAY GATE

0104 3628000000-E 876  1,730 TON 50.00 86500.00 41.00 70930.00 50.00  86500.00RIP RAP, CLASS I

0105 3635000000-E 876  35 TON 65.00 2275.00 46.00 1610.00 50.00  1750.00RIP RAP, CLASS II

0106 3649000000-E 876  2,210 TON 50.00 110500.00 42.00 92820.00 50.00  110500.00RIP RAP, CLASS B

0107 3656000000-E 876  11,515 SY  2.50 28787.50 1.55 17848.25 4.00  46060.00GEOTEXTILE FOR DRAINGE

0108 3832000000-E SP   280 TF  53.00 14840.00 10.00 2800.00 12.07  3379.60RR TRACK TO BE REMOVED

0109 3885000000-E SP   107,600 TON 30.00 3228000.00 24.30 2614680.00 25.00  2690000.00GENERIC TRACKWORK ITEM (TON)
SUB-BALLAST

0110 4025000000-E 901  132 SF  14.00 1848.00 13.03 1719.96 11.80  1557.60CONTR FURN, TYPE ***SIGN
(E)

0111 4072000000-E 903  240 LF  6.50 1560.00 5.80 1392.00 5.25  1260.00SUPPORT, 3-LB STL U-CHAN

0112 4102000000-N 904  15 EA  61.00 915.00 54.75 821.25 49.50  742.50SIGN ERECTION, TYPE E

0113 4155000000-N 907  8 EA  1.25 10.00 1.10 8.80 1.00  8.00DISPOSE SIGN SYST U-CHAN

0114 4238000000-N 907  1 EA  1.25 1.25 1.10 1.10 1.00  1.00DISPOSE SIGN, D, E, F

0115 4400000000-E 1110  1,110 SF  6.00 6660.00 5.25 5827.50 8.97  9956.70WORK ZONE SIGNS (STAT)

0116 4410000000-E 1110  426 SF  10.00 4260.00 8.30 3535.80 6.00  2556.00WORK ZONE SIGNS (BARR)

0117 4430000000-N 1130  60 EA  50.00 3000.00 43.00 2580.00 50.00  3000.00DRUMS

0118 4445000000-E 1145  240 LF  24.00 5760.00 22.00 5280.00 20.00  4800.00BARRICADES (TYPE III)

0119 4507000000-E 1170  144 LF  85.00 12240.00 46.00 6624.00 75.00  10800.00WATER FILLED BARRIER

0120 4520000000-N 1266  15 EA  50.00 750.00 45.00 675.00 45.00  675.00TUBULAR MARKERS (FIXED)

0121 4685000000-E 1205  473 LF  1.50 709.50 0.90 425.70 1.50  709.50THERMO PVT MKG LINES 4"90

0122 4686000000-E 1205  1,245 LF  1.55 1929.75 0.90 1120.50 1.55  1929.75THERMO PVT MKG LINES 4"120

0123 4695000000-E 1205  42 LF  3.00 126.00 2.20 92.40 3.00  126.00THERMO PVT MKG LINES 8"90 MILS

0124 4705000000-E 1205  140 LF  6.00 840.00 3.85 539.00 6.00  840.00THERMO LINES 16" 120MILS
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0125 4710000000-E 1205  592 LF  6.25 3700.00 5.50 3256.00 6.25  3700.0024"WIDE THERMO 120 MILS

0126 4721000000-E 1205  8 EA  145.00 1160.00 94.00 752.00 145.00  1160.00THERMO PVT MKG CHARACTER 120

0127 4725000000-E 1205  10 EA  150.00 1500.00 88.00 880.00 150.00  1500.00THERMO PVT SYMBOL 90MILS

0128 4915000000-E 1264  24 EA  43.00 1032.00 40.00 960.00 35.00  840.007' U-CHANNEL POSTS

0129 4957000000-N 1264  24 EA  75.00 1800.00 66.00 1584.00 60.00  1440.00OBJECT MARKERS (TYPE **)
(E)

0130 5325600000-E 1510  201 LF  250.00 50250.00 42.00 8442.00 100.00  20100.006" WATER LINE

0131 5326200000-E 1510  20 LF  600.00 12000.00 330.00 6600.00 250.00  5000.0012" WATER LINE

0132 5691300000-E 1520  90 LF  275.00 24750.00 83.00 7470.00 75.00  6750.008" SANITARY GRAVITY SEWER

0133 5800000000-E 1530  197 LF  13.00 2561.00 3.00 591.00 7.00  1379.00ABANDON 6" UTILITY PIPE

0134 5801000000-E 1530  90 LF  16.00 1440.00 4.00 360.00 7.00  630.00ABANDON 8" UTILITY PIPE

0135 5835700000-E 1540  86 LF  235.00 20210.00 100.00 8600.00 200.00  17200.0016" ENCASEMENT PIPE

0136 5835800000-E 1540  165 LF  265.00 43725.00 105.00 17325.00 275.00  45375.0018" ENCASEMENT PIPE

0137 5836000000-E 1540  20 LF  300.00 6000.00 130.00 2600.00 300.00  6000.0024" ENCASEMENT PIPE

0138 5872000000-E 1550  50 LF  235.00 11750.00 210.00 10500.00 275.00  13750.0018" TRENCHLESS INSTALL (IN SOIL)

0139 5872010000-E 1550  50 LF  530.00 26500.00 475.00 23750.00 550.00  27500.0018" TRENCHLESS INSTALL (NOT IN SOIL)

0140 5888000000-E SP   86 LF  254.00 21844.00 97.00 8342.00 500.00  43000.00GENERIC UTILITY ITEM (LF)
16" SPLIT ENCASEMENT PIPE

0141 5888000000-E SP   40 LF  320.00 12800.00 125.00 5000.00 750.00  30000.00GENERIC UTILITY ITEM (LF)
24" SPLIT ENCASEMENT

0142 5888000000-E SP   78 LF  400.00 31200.00 156.00 12168.00 938.00  73164.00GENERIC UTILITY ITEM (LF)
30" SPLIT ENCASEMENT

0143 5888000000-E SP   15 LF  1350.00 20250.00 825.00 12375.00 1688.00  25320.00GENERIC UTILITY ITEM (LF)
54" TUNNEL LINER PLATE

0144 5888000000-E SP   66 LF  1650.00 108900.00 780.00 51480.00 1875.00  123750.00GENERIC UTILITY ITEM (LF)
60" TUNNEL LINER PLATE

0145 6000000000-E 1605  101,300 LF  2.00 202600.00 1.70 172210.00 1.56  158028.00TEMPORARY SILT FENCE

0146 6006000000-E 1610  3,460 TON 44.00 152240.00 35.00 121100.00 45.00  155700.00EROS CONTRL STONE CL A

0147 6009000000-E 1610  6,100 TON 44.00 268400.00 42.90 261690.00 45.00  274500.00EROS CONTRL STONE CL B

0148 6012000000-E 1610  2,600 TON 48.00 124800.00 33.00 85800.00 42.00  109200.00SEDIMENT CONTROL STONE

0149 6015000000-E 1615 207.5 ACR 700.00 145250.00 490.00 101675.00 440.00  91300.00TEMPORARY MULCHING

0150 6018000000-E 1620  4,350 LB  3.70 16095.00 3.60 15660.00 3.25  14137.50SEED FOR TEMP SEEDING

0151 6021000000-E 1620 21.75 TON 990.00 21532.50 885.00 19248.75 800.00  17400.00FERT FOR TEMP SEEDING

0152 6024000000-E 1622  5,400 LF  10.00 54000.00 10.50 56700.00 15.00  81000.00TEMPORARY SLOPE DRAINS

0153 6029000000-E SP   300 LF  2.00 600.00 2.00 600.00 1.76  528.00SAFETY FENCE

0154 6030000000-E 1630  27,000 CY  6.00 162000.00 3.95 106650.00 15.00  405000.00SILT EXCAVATION

0155 6036000000-E 1631  230,950 SY  1.35 311782.50 1.25 288687.50 1.10  254045.00MATTING FOR EROS CONTROL

0156 6037000000-E SP   350 SY  8.00 2800.00 5.50 1925.00 5.00  1750.00COIR FIBER MAT

0157 6038000000-E SP   2,395 SY  6.00 14370.00 4.40 10538.00 4.00  9580.00PERM SOIL REINF MAT

0158 6042000000-E 1632  400 LF  3.70 1480.00 4.40 1760.00 3.00  1200.001/4" HARDWARE CLOTH

0159 6070000000-N 1639  4 EA  500.00 2000.00 780.00 3120.00 219.22  876.88SPECIAL STILLING BASINS

0160 6071010000-E SP   60 LF  12.00 720.00 6.60 396.00 6.90  414.00WATTLE

0161 6071012000-E SP   7,700 LF  8.50 65450.00 8.80 67760.00 6.90  53130.00COIR FIBER WATTLE
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0162 6071020000-E SP   5,050 LB  16.00 80800.00 4.40 22220.00 4.00  20200.00POLYACRYLAMIDE (PAM)

0163 6071030000-E 1640  5,200 LF  5.25 27300.00 4.40 22880.00 4.34  22568.00COIR FIBER BAFFLE

0164 6071050000-E SP   19 EA  950.00 18050.00 910.00 17290.00 600.00  11400.00**" SKIMMER
(1-1/2")

0165 6071050000-E SP   3 EA  1000.00 3000.00 1025.00 3075.00 600.00  1800.00**" SKIMMER
(2")

0166 6071050000-E SP   3 EA  1000.00 3000.00 1035.00 3105.00 600.00  1800.00**" SKIMMER
(2-1/2")

0167 6084000000-E 1660  129 ACR 1750.00 225750.00 1660.00 214140.00 1500.00  193500.00SEEDING AND MULCHING

0168 6087000000-E 1660  135 ACR 100.00 13500.00 61.00 8235.00 55.00  7425.00MOWING

0169 6090000000-E 1661  2,200 LB  6.50 14300.00 2.20 4840.00 2.00  4400.00SEED FOR REPAIR SEEDING

0170 6093000000-E 1661  6 TON 1000.00 6000.00 830.00 4980.00 750.00  4500.00FERT FOR REPAIR SEEDING

0171 6096000000-E 1662  2,975 LB  5.00 14875.00 3.30 9817.50 3.00  8925.00SEED FOR SUPP SEEDING

0172 6108000000-E 1665 88.5 TON 1000.00 88500.00 800.00 70800.00 725.00  64162.50FERTILIZER TOPDRESSING

0173 6111000000-E SP   175 LF  250.00 43750.00 60.00 10500.00 65.00  11375.00IMPERVIOUS DIKE

0174 6114500000-N 1667  90 MHR 61.00 5490.00 44.00 3960.00 17.78  1600.20SPECIALIZED HAND MOWING

0175 6117000000-N SP   375 EA  125.00 46875.00 83.00 31125.00 75.00  28125.00RESPONSE FOR EROS CONTROL

0176 6123000000-E 1670  8 ACR 2750.00 22000.00 885.00 7080.00 800.00  6400.00REFORESTATION

0177 6132000000-N SP   30 EA  125.00 3750.00 332.00 9960.00 300.00  9000.00GENERIC EROSION CONTROL ITEM (EA)
SUPPLEMENTAL RESPONSE FOR ERO- SION CONTROL

0178 7324000000-N 1716  1 EA  465.00 465.00 415.00 415.00 350.00  350.00JUNCTION BOX (STANDARD SIZE)

CULVERT ITEMS

0179 8096000000-E 450  70 LF  215.00 15050.00 165.00 11550.00 300.00  21000.00PILE EXCAVATION IN SOIL

0180 8097000000-E 450  312 LF  1250.00 390000.00 1075.00 335400.00 300.00  93600.00PILE EXCAVATION NOT IN SOIL

0181 8112730000-N 450  1 EA  2400.00 2400.00 3865.00 3865.00 2400.00  2400.00PDA TESTING

0182 8126000000-N 414 Lump Sum 36000.00 60700.00  200000.00CULV EXCAV @ ************
(10255+34.38-M1-)

0183 8175000000-E 420 485.2 CY  550.00 266860.00 590.00 286268.00 800.00  388160.00CLASS AA CONC (BRIDGE)

0184 8245000000-E 425  68,992 LB  0.70 48294.40 1.20 82790.40 1.00  68992.00REINF STEEL (CULVERT)

0185 8355000000-E 450  1,305 LF  80.00 104400.00 135.00 176175.00 90.00  117450.00HP**X** PILES
(14X89)

WALL ITEMS

0186 8802014000-E SP   7,760 SF  185.00 1435600.00 198.00 1536480.00 170.00  1319200.00SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0187 8014000000-N SP  Lump Sum 400000.00 550000.00  450000.00TEMP RR SHORING ***,*****
(1, 10640+78.96-M1-)

0188 8014000000-N SP  Lump Sum 100000.00 225000.00  450000.00TEMP RR SHORING ***,*****
(END BENT 1, 10282+62.09-M1-)

0189 8014000000-N SP  Lump Sum 130000.00 165000.00  450000.00TEMP RR SHORING ***,*****
(END BENT 2, 10282+62.09-M1-)

0190 8035000000-N 402 Lump Sum 40000.00 146395.00  100000.00REMV EXIST STR **********
(10344+27.18-M1-)
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0191 8084000000-N 410 Lump Sum 18000.00 61695.00  20000.00FND EXCAV EB** STA*******
(1, 10282+62.09-M1-)

0192 8084000000-N 410 Lump Sum 9500.00 57289.00  20000.00FND EXCAV EB** STA*******
(2, 10282+62.09-M1-)

0197 8105500000-E 411  159 LF  725.00 115275.00 688.00 109392.00 550.00  87450.00**'-**" DRILLD PIER IN SOIL
(6'-0")

0198 8105600000-E 411  49 LF  7000.00 343000.00 6170.00 302330.00 6550.00  320950.00**'-**" DRILLD PIER NO SOIL
(6'-0")

0199 8112730000-N 450  1 EA  2000.00 2000.00 3525.00 3525.00 2400.00  2400.00PDA TESTING

0200 8113000000-N 411  14 EA  1250.00 17500.00 1100.00 15400.00 1000.00  14000.00SID INSPECTIONS

0201 8115000000-N 411  4 EA  3000.00 12000.00 3305.00 13220.00 3000.00  12000.00CSL TESTING

0202 8121000000-N 412 Lump Sum 80000.00 91445.00  20000.00UNCL STR EXCAV STA *****
(10640+78.96-M1-)

0203 8147000000-E 420 15,999.1 SF  48.00 767956.80 40.00 639964.00 45.00  719959.50REINF CONCRETE DECK SLAB

0204 8175000000-E 420 1,839.6 CY  415.00 763434.00 950.00 1747620.00 400.00  735840.00CLASS AA CONC (BRIDGE)

0205 8217000000-E 425  413,487 LB  0.80 330789.60 0.78 322519.86 1.00  413487.00REINF STEEL (BRIDGE)

0206 8238000000-E 425  44,056 LB  1.50 66084.00 1.50 66084.00 1.50  66084.00SPIRAL COL REINF STL BRG

0207 8355000000-E 450  3,043 LF  65.00 197795.00 88.00 267784.00 70.00  213010.00HP**X** PILES
(14X89)

0208 8364000000-E 450  4,230 LF  38.00 160740.00 57.00 241110.00 50.00  211500.00HP12X53 PILES

0209 8391000000-N 450  192 EA  250.00 48000.00 210.00 40320.00 250.00  48000.00STEEL PILE POINTS

0211 8453000000-E 454 871.3 SY  24.00 20911.20 72.00 62733.60 21.00  18297.30METHOD B DAMPPROOFING

0212 8517000000-E 460 391.5 LF  42.00 16443.00 86.00 33669.00 100.00  39150.001'-**"X*****"CONC PARAPET
(1'-0" X 1'-9")

0213 8531000000-E 462  313 SY  80.00 25040.00 85.00 26605.00 70.00  21910.004" SLOPE PROTECTION

0214 8608000000-E 876  702 TON 43.00 30186.00 55.00 38610.00 45.00  31590.00RIP RAP II (2'-0")

0215 8622000000-E 876  364 SY  2.50 910.00 5.50 2002.00 3.00  1092.00GEOTEXTILE FOR DRAINAGE

0216 8678000000-E SP   50 LF  155.00 7750.00 110.00 5500.00 400.00  20000.00EPOXY RESIN INJECTION

0217 8685000000-E SP   9 SF  280.00 2520.00 35.00 315.00 400.00  3600.00EPOXY MORTAR REPAIR

0218 8741000000-N SP  Lump Sum 9300.00 122290.00  10000.00STR DRN SYS ************
(10282+62.09-M1-)

0219 8741000000-N SP  Lump Sum 56000.00 122290.00  45000.00STR DRN SYS ************
(10344+27.18-M1-)

0220 8741000000-N SP  Lump Sum 228000.00 122290.00  200000.00STR DRN SYS ************
(10640+78.96-M1-)

0221 8860000000-N SP  Lump Sum 1000000.00 800000.00  1000000.00GENERIC STRUCTURE ITEM (LS)
APPROX 430,646 LBS STRUCTURAL STEEL

0222 8860000000-N SP  Lump Sum 1275000.00 1307791.00  1237000.00GENERIC STRUCTURE ITEM (LS)
APPROX 580,580 LBS STRUCTURAL STEEL

0223 8860000000-N SP  Lump Sum 1800000.00 1543890.00  1725000.00GENERIC STRUCTURE ITEM (LS)
APPROX 901,110 LBS STRUCTURAL STEEL

0224 8860000000-N SP  Lump Sum 25000.00 33055.00  10000.00GENERIC STRUCTURE ITEM (LS)
CONDUIT IN PARAPET AT STA 10344+27.18-M1-

0225 8860000000-N SP  Lump Sum 45000.00 55000.00  10000.00GENERIC STRUCTURE ITEM (LS)
CONDUIT IN PARAPET AT STA 10640+78.96-M1-

0226 8860000000-N SP  Lump Sum 290000.00 93645.00  170000.00GENERIC STRUCTURE ITEM (LS)
PAINTING STRUCTURAL STEEL
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0227 8860000000-N SP  Lump Sum 3200.00 358100.00  300000.00GENERIC STRUCTURE ITEM (LS)
SELF-LUBRICATING EXPANSION BEARING ASSEMBLIES

0228 8867000000-E SP  518.9 LF  41.00 21274.90 73.80 38294.82 100.00  51890.00GENERIC STRUCTURE ITEM (LF)
CONCRETE PARAPET

0229 8867000000-E SP  461.6 LF  155.00 71548.00 192.00 88627.20 140.00  64624.00GENERIC STRUCTURE ITEM (LF)
METAL HANDRAIL

0230 8867000000-E SP   321 LF  158.00 50718.00 185.00 59385.00 140.00  44940.00GENERIC STRUCTURE ITEM (LF)
METAL RAIL

0231 8867000000-E SP   214 LF  320.00 68480.00 716.00 153224.00 320.00  68480.00GENERIC STRUCTURE ITEM (LF)
METAL RAIL & WALKWAY

0232 8893000000-E SP  790.4 SY  45.00 35568.00 16.00 12646.40 10.00  7904.00GENERIC STRUCTURE ITEM (SY)
1" ASPHALT PLANKING PROTECTIVE COURSE FOR DECK

0233 8893000000-E SP  790.4 SY  43.00 33987.20 110.00 86944.00 74.00  58489.60GENERIC STRUCTURE ITEM (SY)
MEMBRANE LAYER WATERPROOFING SYSTEM FOR
DECK

0234 8893000000-E SP   36 SY  43.00 1548.00 110.00 3960.00 88.00  3168.00GENERIC STRUCTURE ITEM (SY)
TWO PART MEMBRANE WATERPROOF- ING SYSTEM

0235 8893000000-E SP  890.2 SY  89.00 79227.80 110.00 97922.00 88.00  78337.60GENERIC STRUCTURE ITEM (SY)
WATERPROOFING

0236 8105500000-E 411  133 LF  1250.00 166250.00 572.00 76076.00 400.00  53200.00**'-**" DRILLD PIER IN SOIL
(5'-0")

0237 8105600000-E 411  139 LF  3000.00 417000.00 3200.00 444800.00 2750.00  382250.00**'-**" DRILLD PIER NO SOIL
(5'-0")

0238 8893000000-E SP   210 SY  295.00 61950.00 315.00 66150.00 420.00  88200.00GENERIC STRUCTURE ITEM (SY)
REINFORCED BACKFILL

 

    TOTAL 24903992.40 TOTAL 25327713.19 TOTAL  26648788.73CONTRACT TOTAL

 

    SUB-TOTAL 13160501.50 SUB-TOTAL 11912576.91 SUB-TOTAL  14339183.73ROADWAY ITEMS

    SUB-TOTAL 863004.40 SUB-TOTAL 956748.40 SUB-TOTAL  891602.00CULVERT ITEMS

    SUB-TOTAL 1435600.00 SUB-TOTAL 1536480.00 SUB-TOTAL  1319200.00WALL ITEMS

    SUB-TOTAL 9444886.50 SUB-TOTAL 10921907.88 SUB-TOTAL  10098803.00STRUCTURE ITEMS
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ARCHER WESTERN
CONSTRUCTION, LLC

ATLANTA,  GA

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA  
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1370000.00 1540393.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 500000.00 232352.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1300000.00 2874957.00  CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 10000.00 30000.00 35543.00 106629.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  245,000 CY  12.50 3062500.00 10.40 2548000.00  UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  650 CY  15.00 9750.00 14.50 9425.00  UNDERCUT EXCAVATION

0007 0127000000-N SP   4 EA  2000.00 8000.00 1190.00 4760.00  EMBM'T SETTLEMENT GAUGE

0008 0134000000-E 240  9,500 CY  5.00 47500.00 10.25 97375.00  DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  6,000 SY  6.00 36000.00 4.00 24000.00  REMOVAL OF EXT ASPHALT PVMT

0010 0195000000-E 265  650 CY  50.00 32500.00 45.00 29250.00  SELECT GRANULAR MATERIAL

0011 0196000000-E 270  4,300 SY  1.90 8170.00 2.50 10750.00  GEOTEXTILE SOIL STABILIZATION

0012 0223000000-E 275  4,950 SY  65.00 321750.00 56.00 277200.00  ROCK PLATING

0013 0318000000-E 300  170 TON 60.00 10200.00 40.00 6800.00  FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  510 SY  1.50 765.00 2.00 1020.00  FND CONDIT GEOTEXTILE

0015 0335300000-E 305  52 LF  75.00 3900.00 51.00 2652.00  18" DRAINAGE PIPE

0016 0335400000-E 305  168 LF  65.00 10920.00 66.00 11088.00  24" DRAINAGE PIPE

0017 0372000000-E 310  160 LF  55.00 8800.00 48.00 7680.00  18" RC PIPE CULV III

0018 0378000000-E 310  124 LF  60.00 7440.00 66.00 8184.00  24" RC PIPE CULV III

0019 0384000000-E 310  28 LF  115.00 3220.00 89.00 2492.00  30" RC PIPE CULV III

0020 0390000000-E 310  68 LF  85.00 5780.00 111.00 7548.00  36" RC PIPE CULV III

0021 0402000000-E 310  96 LF  130.00 12480.00 158.00 15168.00  48" RC PIPE CULV III

0022 0448200000-E 310  104 LF  220.00 22880.00 47.00 4888.00  15" RCP CULV CLASS IV

0023 0448300000-E 310  40 LF  75.00 3000.00 53.00 2120.00  18" RCP CULV CLASS IV

0024 0448400000-E 310  40 LF  80.00 3200.00 69.00 2760.00  24" RCP CULV CLASS IV

0025 0986000000-E SP   30 LF  230.00 6900.00 310.00 9300.00  GENERIC PIPE ITEM (LF)
18" WELDED STEEL PIPE, 0.312" THICK, GRADE B IN SOIL

0026 0986000000-E SP   30 LF  230.00 6900.00 310.00 9300.00  GENERIC PIPE ITEM (LF)
18" WELDED STEEL PIPE, 0.312" THICK, GRADE B NOT IN
SOIL

0027 0986000000-E SP   74 LF  90.00 6660.00 130.00 9620.00  GENERIC PIPE ITEM (LF)
18" WELDED STEEL PIPE, 0.312" THICK, GRADE B, OPEN
CUT

0028 0986000000-E SP   17 LF  280.00 4760.00 450.00 7650.00  GENERIC PIPE ITEM (LF)
24" WELDED STEEL PIPE, 0.375" THICK, GRADE B IN SOIL

0029 0986000000-E SP   18 LF  280.00 5040.00 450.00 8100.00  GENERIC PIPE ITEM (LF)
24" WELDED STEEL PIPE, 0.375" THICK, GRADE B NOT IN
SOIL

0030 0986000000-E SP   38 LF  100.00 3800.00 155.00 5890.00  GENERIC PIPE ITEM (LF)
24" WELDED STEEL PIPE, 0.375" THICK, GRADE B, OPEN
CUT

0031 0986000000-E SP   155 LF  420.00 65100.00 480.00 74400.00  GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B IN SOIL

0032 0986000000-E SP   156 LF  420.00 65520.00 480.00 74880.00  GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B NOT IN
SOIL
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0033 0986000000-E SP   371 LF  250.00 92750.00 288.00 106848.00  GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B, OPEN
CUT

0034 0986000000-E SP   56 LF  160.00 8960.00 170.00 9520.00  GENERIC PIPE ITEM (LF)
42" BCCMP PIPE CULVERTS, 0.109" THICK

0035 0986000000-E SP   99 LF  520.00 51480.00 618.00 61182.00  GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B IN SOIL

0036 0986000000-E SP   100 LF  520.00 52000.00 618.00 61800.00  GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B NOT IN
SOIL

0037 0986000000-E SP   104 LF  330.00 34320.00 373.00 38792.00  GENERIC PIPE ITEM (LF)
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B, OPEN
CUT

0038 0986000000-E SP   82 LF  560.00 45920.00 675.00 55350.00  GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B IN SOIL

0039 0986000000-E SP   81 LF  560.00 45360.00 675.00 54675.00  GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B NOT IN
SOIL

0040 0986000000-E SP   107 LF  400.00 42800.00 440.00 47080.00  GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B, OPEN
CUT

0041 0986000000-E SP   115 LF  820.00 94300.00 930.00 106950.00  GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.781" THICK, GRADE B IN SOIL

0042 0986000000-E SP   115 LF  820.00 94300.00 930.00 106950.00  GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.781" THICK, GRADE B NOT IN
SOIL

0043 0986000000-E SP   76 LF  500.00 38000.00 573.00 43548.00  GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.781" THICK, GRADE B, OPEN
CUT

0044 0986000000-E SP   67 LF  980.00 65660.00 1150.00 77050.00  GENERIC PIPE ITEM (LF)
60" WELDED STEEL PIPE, 0.844" THICK, GRADE B IN SOIL

0045 0986000000-E SP   68 LF  980.00 66640.00 1150.00 78200.00  GENERIC PIPE ITEM (LF)
60" WELDED STEEL PIPE, 0.844" THICK, GRADE B NOT IN
SOIL

0046 0986000000-E SP   61 LF  600.00 36600.00 690.00 42090.00  GENERIC PIPE ITEM (LF)
60" WELDED STEEL PIPE, 0.844" THICK, GRADE B, OPEN
CUT

0047 0986000000-E SP   136 LF  1500.00 204000.00 1500.00 204000.00  GENERIC PIPE ITEM (LF)
72" WELDED STEEL PIPE, 1.000" THICK, GRADE B IN SOIL

0048 0986000000-E SP   137 LF  1500.00 205500.00 1500.00 205500.00  GENERIC PIPE ITEM (LF)
72" WELDED STEEL PIPE, 1.000" THICK, GRADE B NOT IN
SOIL

0049 0986000000-E SP   172 LF  850.00 146200.00 960.00 165120.00  GENERIC PIPE ITEM (LF)
72" WELDED STEEL PIPE, 1.000" THICK, GRADE B, OPEN
CUT

0050 0986000000-E SP   200 LF  35.00 7000.00 46.00 9200.00  GENERIC PIPE ITEM (LF)
8" BCCMP PIPE CULVERTS, 0.064"THICK

0051 0992000000-E SP   2 EA  2200.00 4400.00 1200.00 2400.00  GENERIC PIPE ITEM (EA)
42" BCCMP PIPE ELBOWS, 0.109" THICK

0052 0995000000-E 340  1,147 LF  35.00 40145.00 12.00 13764.00  PIPE REMOVAL

0053 1011000000-N 500 Lump Sum 600000.00 200000.00  FINE GRADING
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0054 1044000000-E 501  3,000 SY  6.00 18000.00 5.60 16800.00  LIME TRTD SOIL (SLURRY)

0055 1066000000-E 501  300 TON 225.00 67500.00 250.00 75000.00  LIME FOR LIME TREATED SOIL

0056 1110000000-E 510  300 TON 21.00 6300.00 32.00 9600.00  STABILIZER AGGREGATE

0057 1121000000-E 520  275 TON 35.00 9625.00 37.00 10175.00  AGGREGATE BASE COURSE

0058 1176000000-E 542  3,000 SY  3.00 9000.00 3.50 10500.00  SOIL CEMENT BASE

0059 1187000000-E 542  300 TON 155.00 46500.00 172.00 51600.00  PC FOR SOIL CEMENT BASE

0060 1198000000-E 542  300 TON 30.00 9000.00 28.00 8400.00  AGGREGATE FOR SOIL CEM BS

0061 1209000000-E 543  500 GAL 4.00 2000.00 4.50 2250.00  ASPHALT CURING SEAL

0062 1220000000-E 545  4,050 TON 26.00 105300.00 35.00 141750.00  INCIDENTAL STONE BASE

0063 1231000000-E 560  140 CY  7.00 980.00 28.00 3920.00  SHOULDER BORROW

0064 1297000000-E 607  740 SY  9.00 6660.00 7.00 5180.00  MILL ASP PVMT *****" DTH
(1-1/2")

0065 1308000000-E 607  370 SY  18.00 6660.00 5.60 2072.00  MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3-1/2")

0066 1489000000-E 610  2,405 TON 70.00 168350.00 51.90 124819.50  ASP CONC BASE CRS B25.0B

0067 1498000000-E 610  680 TON 80.00 54400.00 50.80 34544.00  ASP CONC INTR CRS I19.0B

0068 1519000000-E 610  710 TON 80.00 56800.00 49.30 35003.00  ASP CONC SURF CRS S9.5B

0069 1575000000-E 620  190 TON 700.00 133000.00 705.00 133950.00  ASP FOR PLANT MIX

0070 1693000000-E 654  90 TON 170.00 15300.00 155.00 13950.00  ASPH PLT MIX PVMT REPAIR

0071 2000000000-N 806  16 EA  200.00 3200.00 190.00 3040.00  RIGHT OF WAY MARKERS

0072 2070000000-N 815  7 EA  340.00 2380.00 390.00 2730.00  SUBDRN PIPE OUTLET

0073 2077000000-E 815  294 LF  21.00 6174.00 28.00 8232.00  6" OUTLET PIPE

0074 2143000000-E 818  200 TON 31.00 6200.00 110.00 22000.00  BLOTTING SAND

0075 2209000000-E 838  140 CY  460.00 64400.00 1206.00 168840.00  ENDWALLS

0076 2220000000-E 838  106 CY  1130.00 119780.00 1730.00 183380.00  REINFORCED ENDWALLS

0077 2275000000-E SP   300 CY  270.00 81000.00 225.00 67500.00  FLOWABLE FILL

0078 2286000000-N 840  7 EA  2600.00 18200.00 1450.00 10150.00  MASNRY DRAINAGE STRUCT

0079 2297000000-E 840  9 CY  1800.00 16200.00 1510.00 13590.00  MASNRY DRAINAGE STRUCT

0080 2308000000-E 840  2 LF  600.00 1200.00 580.00 1160.00  MASNRY DRAINAGE STRUCT

0081 2374000000-N 840  2 EA  550.00 1100.00 665.00 1330.00  FRAME-GRT-HD 840.03 **
(E)

0082 2374000000-N 840  1 EA  550.00 550.00 695.00 695.00  FRAME-GRT-HD 840.03 **
(G)

0083 2396000000-N 840  5 EA  370.00 1850.00 476.00 2380.00  FRAME W/COVER STD 840.54

0084 2473000000-N SP   1 EA  1500.00 1500.00 1500.00 1500.00  GENERIC DRAINAGE ITEM (EA)
PIPE COLLARS UNDER RAILROAD

0085 2484000000-E SP   2,553 LF  20.00 51060.00 25.00 63825.00  GENERIC DRAINAGE ITEM (LF)
SUBSURFACE DRAIN

0086 2549000000-E 846  565 LF  23.00 12995.00 24.00 13560.00  2'-6" CONC CURB & GUTTER

0087 2591000000-E 848  140 SY  37.00 5180.00 40.00 5600.00  4" CONCRETE SIDEWALK

0088 2612000000-E 848  50 SY  75.00 3750.00 71.00 3550.00  6" CONCRETE DRIVEWAY

0089 2619000000-E 850  190 SY  35.00 6650.00 40.00 7600.00  4" CONCRETE PAVED DITCH
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0090 2739000000-E 852  70 SY  55.00 3850.00 51.00 3570.00  GENERIC PAVING ITEM 852 (SY)
6" MONOLITHIC CONCRETE ISLANDS (KEYED-IN, AT
GRADE X)

0091 3030000000-E 862  3,600 LF  16.00 57600.00 15.50 55800.00  STL BM GUARDRAIL

0092 3105000000-N 862  20 EA  60.00 1200.00 56.00 1120.00  SBGR TERM SECT

0093 3150000000-N 862  20 EA  35.00 700.00 33.00 660.00  ADDIT GUARDRAIL POSTS

0094 3210000000-N 862  1 EA  500.00 500.00 500.00 500.00  GR ANCHOR TYPE CAT-1

0095 3270000000-N SP   10 EA  2000.00 20000.00 1920.00 19200.00  GR ANCHOR TYPE 350

0096 3360000000-E 863 112.5 LF  2.00 225.00 1.15 129.38  REMOVE EXISTING GUARDRAIL

0097 3435000000-N SP   40 EA  60.00 2400.00 56.00 2240.00  GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POSTS (9' STEEL, AT GRADE
X)

0098 3533000000-E 866  850 LF  10.00 8500.00 5.30 4505.00  CHN LK FENCE **" FABRIC
(60")

0099 3539000000-E 866  71 EA  35.00 2485.00 33.50 2378.50  MET LINE PST **" CL FEN
(60")

0100 3545000000-E 866  5 EA  150.00 750.00 106.00 530.00  MET TERM PST **" CL FEN
(60")

0101 3566000000-E 867  2,430 LF  6.00 14580.00 5.60 13608.00  WOVEN WIRE FENCE RESET

0102 3572000000-E 867  60 LF  14.00 840.00 13.50 810.00  CHAIN LINK FENCE RESET

0103 3578000000-N SP   4 EA  600.00 2400.00 1000.00 4000.00  GENERIC FENCING ITEM (EA)
RIGHT OF WAY GATE

0104 3628000000-E 876  1,730 TON 43.00 74390.00 43.00 74390.00  RIP RAP, CLASS I

0105 3635000000-E 876  35 TON 70.00 2450.00 86.00 3010.00  RIP RAP, CLASS II

0106 3649000000-E 876  2,210 TON 50.00 110500.00 45.00 99450.00  RIP RAP, CLASS B

0107 3656000000-E 876  11,515 SY  2.00 23030.00 2.10 24181.50  GEOTEXTILE FOR DRAINGE

0108 3832000000-E SP   280 TF  10.00 2800.00 46.00 12880.00  RR TRACK TO BE REMOVED

0109 3885000000-E SP   107,600 TON 34.00 3658400.00 30.00 3228000.00  GENERIC TRACKWORK ITEM (TON)
SUB-BALLAST

0110 4025000000-E 901  132 SF  13.00 1716.00 13.00 1716.00  CONTR FURN, TYPE ***SIGN
(E)

0111 4072000000-E 903  240 LF  6.00 1440.00 6.00 1440.00  SUPPORT, 3-LB STL U-CHAN

0112 4102000000-N 904  15 EA  55.00 825.00 55.00 825.00  SIGN ERECTION, TYPE E

0113 4155000000-N 907  8 EA  1.50 12.00 1.20 9.60  DISPOSE SIGN SYST U-CHAN

0114 4238000000-N 907  1 EA  1.50 1.50 1.10 1.10  DISPOSE SIGN, D, E, F

0115 4400000000-E 1110  1,110 SF  5.00 5550.00 11.00 12210.00  WORK ZONE SIGNS (STAT)

0116 4410000000-E 1110  426 SF  11.00 4686.00 13.00 5538.00  WORK ZONE SIGNS (BARR)

0117 4430000000-N 1130  60 EA  75.00 4500.00 60.00 3600.00  DRUMS

0118 4445000000-E 1145  240 LF  75.00 18000.00 50.00 12000.00  BARRICADES (TYPE III)

0119 4507000000-E 1170  144 LF  45.00 6480.00 72.00 10368.00  WATER FILLED BARRIER

0120 4520000000-N 1266  15 EA  45.00 675.00 76.00 1140.00  TUBULAR MARKERS (FIXED)

0121 4685000000-E 1205  473 LF  2.00 946.00 3.30 1560.90  THERMO PVT MKG LINES 4"90

0122 4686000000-E 1205  1,245 LF  2.00 2490.00 3.90 4855.50  THERMO PVT MKG LINES 4"120

0123 4695000000-E 1205  42 LF  3.50 147.00 4.40 184.80  THERMO PVT MKG LINES 8"90 MILS

0124 4705000000-E 1205  140 LF  6.50 910.00 11.00 1540.00  THERMO LINES 16" 120MILS
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0125 4710000000-E 1205  592 LF  7.00 4144.00 8.90 5268.80  24"WIDE THERMO 120 MILS

0126 4721000000-E 1205  8 EA  160.00 1280.00 83.00 664.00  THERMO PVT MKG CHARACTER 120

0127 4725000000-E 1205  10 EA  170.00 1700.00 139.00 1390.00  THERMO PVT SYMBOL 90MILS

0128 4915000000-E 1264  24 EA  45.00 1080.00 39.00 936.00  7' U-CHANNEL POSTS

0129 4957000000-N 1264  24 EA  70.00 1680.00 77.00 1848.00  OBJECT MARKERS (TYPE **)
(E)

0130 5325600000-E 1510  201 LF  50.00 10050.00 90.00 18090.00  6" WATER LINE

0131 5326200000-E 1510  20 LF  210.00 4200.00 281.00 5620.00  12" WATER LINE

0132 5691300000-E 1520  90 LF  130.00 11700.00 123.00 11070.00  8" SANITARY GRAVITY SEWER

0133 5800000000-E 1530  197 LF  15.00 2955.00 25.00 4925.00  ABANDON 6" UTILITY PIPE

0134 5801000000-E 1530  90 LF  20.00 1800.00 25.00 2250.00  ABANDON 8" UTILITY PIPE

0135 5835700000-E 1540  86 LF  100.00 8600.00 122.00 10492.00  16" ENCASEMENT PIPE

0136 5835800000-E 1540  165 LF  115.00 18975.00 127.00 20955.00  18" ENCASEMENT PIPE

0137 5836000000-E 1540  20 LF  220.00 4400.00 144.00 2880.00  24" ENCASEMENT PIPE

0138 5872000000-E 1550  50 LF  300.00 15000.00 279.00 13950.00  18" TRENCHLESS INSTALL (IN SOIL)

0139 5872010000-E 1550  50 LF  300.00 15000.00 550.00 27500.00  18" TRENCHLESS INSTALL (NOT IN SOIL)

0140 5888000000-E SP   86 LF  190.00 16340.00 212.00 18232.00  GENERIC UTILITY ITEM (LF)
16" SPLIT ENCASEMENT PIPE

0141 5888000000-E SP   40 LF  260.00 10400.00 278.00 11120.00  GENERIC UTILITY ITEM (LF)
24" SPLIT ENCASEMENT

0142 5888000000-E SP   78 LF  360.00 28080.00 400.00 31200.00  GENERIC UTILITY ITEM (LF)
30" SPLIT ENCASEMENT

0143 5888000000-E SP   15 LF  750.00 11250.00 11500.00 172500.00  GENERIC UTILITY ITEM (LF)
54" TUNNEL LINER PLATE

0144 5888000000-E SP   66 LF  650.00 42900.00 11250.00 742500.00  GENERIC UTILITY ITEM (LF)
60" TUNNEL LINER PLATE

0145 6000000000-E 1605  101,300 LF  1.50 151950.00 3.20 324160.00  TEMPORARY SILT FENCE

0146 6006000000-E 1610  3,460 TON 35.00 121100.00 45.00 155700.00  EROS CONTRL STONE CL A

0147 6009000000-E 1610  6,100 TON 35.00 213500.00 45.00 274500.00  EROS CONTRL STONE CL B

0148 6012000000-E 1610  2,600 TON 35.00 91000.00 43.00 111800.00  SEDIMENT CONTROL STONE

0149 6015000000-E 1615 207.5 ACR 630.00 130725.00 500.00 103750.00  TEMPORARY MULCHING

0150 6018000000-E 1620  4,350 LB  3.00 13050.00 2.50 10875.00  SEED FOR TEMP SEEDING

0151 6021000000-E 1620 21.75 TON 810.00 17617.50 1000.00 21750.00  FERT FOR TEMP SEEDING

0152 6024000000-E 1622  5,400 LF  15.00 81000.00 18.00 97200.00  TEMPORARY SLOPE DRAINS

0153 6029000000-E SP   300 LF  7.00 2100.00 3.00 900.00  SAFETY FENCE

0154 6030000000-E 1630  27,000 CY  2.00 54000.00 1.00 27000.00  SILT EXCAVATION

0155 6036000000-E 1631  230,950 SY  1.00 230950.00 1.10 254045.00  MATTING FOR EROS CONTROL

0156 6037000000-E SP   350 SY  6.50 2275.00 5.60 1960.00  COIR FIBER MAT

0157 6038000000-E SP   2,395 SY  4.00 9580.00 4.40 10538.00  PERM SOIL REINF MAT

0158 6042000000-E 1632  400 LF  8.00 3200.00 6.90 2760.00  1/4" HARDWARE CLOTH

0159 6070000000-N 1639  4 EA  500.00 2000.00 2160.00 8640.00  SPECIAL STILLING BASINS

0160 6071010000-E SP   60 LF  12.00 720.00 5.50 330.00  WATTLE

0161 6071012000-E SP   7,700 LF  10.50 80850.00 8.90 68530.00  COIR FIBER WATTLE
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0162 6071020000-E SP   5,050 LB  6.00 30300.00 8.90 44945.00  POLYACRYLAMIDE (PAM)

0163 6071030000-E 1640  5,200 LF  5.80 30160.00 8.90 46280.00  COIR FIBER BAFFLE

0164 6071050000-E SP   19 EA  800.00 15200.00 680.00 12920.00  **" SKIMMER
(1-1/2")

0165 6071050000-E SP   3 EA  1500.00 4500.00 782.00 2346.00  **" SKIMMER
(2")

0166 6071050000-E SP   3 EA  1600.00 4800.00 878.00 2634.00  **" SKIMMER
(2-1/2")

0167 6084000000-E 1660  129 ACR 1445.00 186405.00 1582.00 204078.00  SEEDING AND MULCHING

0168 6087000000-E 1660  135 ACR 85.00 11475.00 55.50 7492.50  MOWING

0169 6090000000-E 1661  2,200 LB  5.40 11880.00 2.25 4950.00  SEED FOR REPAIR SEEDING

0170 6093000000-E 1661  6 TON 810.00 4860.00 1000.00 6000.00  FERT FOR REPAIR SEEDING

0171 6096000000-E 1662  2,975 LB  4.00 11900.00 5.60 16660.00  SEED FOR SUPP SEEDING

0172 6108000000-E 1665 88.5 TON 810.00 71685.00 835.00 73897.50  FERTILIZER TOPDRESSING

0173 6111000000-E SP   175 LF  55.00 9625.00 188.00 32900.00  IMPERVIOUS DIKE

0174 6114500000-N 1667  90 MHR 50.00 4500.00 33.00 2970.00  SPECIALIZED HAND MOWING

0175 6117000000-N SP   375 EA  300.00 112500.00 83.00 31125.00  RESPONSE FOR EROS CONTROL

0176 6123000000-E 1670  8 ACR 2300.00 18400.00 1000.00 8000.00  REFORESTATION

0177 6132000000-N SP   30 EA  600.00 18000.00 560.00 16800.00  GENERIC EROSION CONTROL ITEM (EA)
SUPPLEMENTAL RESPONSE FOR ERO- SION CONTROL

0178 7324000000-N 1716  1 EA  4500.00 4500.00 420.00 420.00  JUNCTION BOX (STANDARD SIZE)

CULVERT ITEMS

0179 8096000000-E 450  70 LF  150.00 10500.00 340.00 23800.00  PILE EXCAVATION IN SOIL

0180 8097000000-E 450  312 LF  900.00 280800.00 340.00 106080.00  PILE EXCAVATION NOT IN SOIL

0181 8112730000-N 450  1 EA  4500.00 4500.00 3000.00 3000.00  PDA TESTING

0182 8126000000-N 414 Lump Sum 1500.00 75000.00  CULV EXCAV @ ************
(10255+34.38-M1-)

0183 8175000000-E 420 485.2 CY  510.00 247452.00 640.00 310528.00  CLASS AA CONC (BRIDGE)

0184 8245000000-E 425  68,992 LB  1.00 68992.00 1.35 93139.20  REINF STEEL (CULVERT)

0185 8355000000-E 450  1,305 LF  50.00 65250.00 64.00 83520.00  HP**X** PILES
(14X89)

WALL ITEMS

0186 8802014000-E SP   7,760 SF  190.00 1474400.00 215.00 1668400.00  SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0187 8014000000-N SP  Lump Sum 500000.00 400000.00  TEMP RR SHORING ***,*****
(1, 10640+78.96-M1-)

0188 8014000000-N SP  Lump Sum 200000.00 51500.00  TEMP RR SHORING ***,*****
(END BENT 1, 10282+62.09-M1-)

0189 8014000000-N SP  Lump Sum 25000.00 51500.00  TEMP RR SHORING ***,*****
(END BENT 2, 10282+62.09-M1-)

0190 8035000000-N 402 Lump Sum 190000.00 200000.00  REMV EXIST STR **********
(10344+27.18-M1-)



AUG 07, 2013 09:26 AM

TIP NO P-5208A, P-5208C, P-5208G 2:00 PM 15 /  16 009

CABARRUS, MECKLENBURG

50000.3.STR01T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, RETAIN WALL, RR ROADBED, AND STR.

NORTH CAROLINA RR / NORFOLK SOUTHERN MAINLINE HAYDOCK TO JUNKER RAILROAD ROADBED (MP-360 TO MP-372.2).

ARCHER WESTERN
CONSTRUCTION, LLC

ATLANTA,  GA

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA  

C203206JUL 16 2013

10.090 MI

0191 8084000000-N 410 Lump Sum 14000.00 120000.00  FND EXCAV EB** STA*******
(1, 10282+62.09-M1-)

0192 8084000000-N 410 Lump Sum 8000.00 60000.00  FND EXCAV EB** STA*******
(2, 10282+62.09-M1-)

0197 8105500000-E 411  159 LF  2000.00 318000.00 1200.00 190800.00  **'-**" DRILLD PIER IN SOIL
(6'-0")

0198 8105600000-E 411  49 LF  3500.00 171500.00 6050.00 296450.00  **'-**" DRILLD PIER NO SOIL
(6'-0")

0199 8112730000-N 450  1 EA  5000.00 5000.00 3000.00 3000.00  PDA TESTING

0200 8113000000-N 411  14 EA  3500.00 49000.00 1100.00 15400.00  SID INSPECTIONS

0201 8115000000-N 411  4 EA  7500.00 30000.00 3300.00 13200.00  CSL TESTING

0202 8121000000-N 412 Lump Sum 25000.00 250000.00  UNCL STR EXCAV STA *****
(10640+78.96-M1-)

0203 8147000000-E 420 15,999.1 SF  36.00 575967.60 34.00 543969.40  REINF CONCRETE DECK SLAB

0204 8175000000-E 420 1,839.6 CY  325.00 597870.00 820.00 1508472.00  CLASS AA CONC (BRIDGE)

0205 8217000000-E 425  413,487 LB  1.00 413487.00 0.90 372138.30  REINF STEEL (BRIDGE)

0206 8238000000-E 425  44,056 LB  1.50 66084.00 1.70 74895.20  SPIRAL COL REINF STL BRG

0207 8355000000-E 450  3,043 LF  70.00 213010.00 74.00 225182.00  HP**X** PILES
(14X89)

0208 8364000000-E 450  4,230 LF  50.00 211500.00 45.00 190350.00  HP12X53 PILES

0209 8391000000-N 450  192 EA  120.00 23040.00 155.00 29760.00  STEEL PILE POINTS

0211 8453000000-E 454 871.3 SY  35.00 30495.50 16.00 13940.80  METHOD B DAMPPROOFING

0212 8517000000-E 460 391.5 LF  35.00 13702.50 130.00 50895.00  1'-**"X*****"CONC PARAPET
(1'-0" X 1'-9")

0213 8531000000-E 462  313 SY  44.00 13772.00 100.00 31300.00  4" SLOPE PROTECTION

0214 8608000000-E 876  702 TON 48.00 33696.00 51.00 35802.00  RIP RAP II (2'-0")

0215 8622000000-E 876  364 SY  2.50 910.00 3.00 1092.00  GEOTEXTILE FOR DRAINAGE

0216 8678000000-E SP   50 LF  140.00 7000.00 220.00 11000.00  EPOXY RESIN INJECTION

0217 8685000000-E SP   9 SF  1200.00 10800.00 275.00 2475.00  EPOXY MORTAR REPAIR

0218 8741000000-N SP  Lump Sum 8000.00 9000.00  STR DRN SYS ************
(10282+62.09-M1-)

0219 8741000000-N SP  Lump Sum 55000.00 50000.00  STR DRN SYS ************
(10344+27.18-M1-)

0220 8741000000-N SP  Lump Sum 190000.00 290000.00  STR DRN SYS ************
(10640+78.96-M1-)

0221 8860000000-N SP  Lump Sum 900000.00 850000.00  GENERIC STRUCTURE ITEM (LS)
APPROX 430,646 LBS STRUCTURAL STEEL

0222 8860000000-N SP  Lump Sum 1250000.00 1035000.00  GENERIC STRUCTURE ITEM (LS)
APPROX 580,580 LBS STRUCTURAL STEEL

0223 8860000000-N SP  Lump Sum 1857000.00 1630000.00  GENERIC STRUCTURE ITEM (LS)
APPROX 901,110 LBS STRUCTURAL STEEL

0224 8860000000-N SP  Lump Sum 2500.00 30000.00  GENERIC STRUCTURE ITEM (LS)
CONDUIT IN PARAPET AT STA 10344+27.18-M1-

0225 8860000000-N SP  Lump Sum 4700.00 55000.00  GENERIC STRUCTURE ITEM (LS)
CONDUIT IN PARAPET AT STA 10640+78.96-M1-

0226 8860000000-N SP  Lump Sum 300000.00 300000.00  GENERIC STRUCTURE ITEM (LS)
PAINTING STRUCTURAL STEEL



AUG 07, 2013 09:26 AM

TIP NO P-5208A, P-5208C, P-5208G 2:00 PM 16 /  16 009

CABARRUS, MECKLENBURG

50000.3.STR01T4A

FED AID NO FRA-FR-HSR-0006-10-01-

GRADING, DRAINAGE, PAVING, RETAIN WALL, RR ROADBED, AND STR.

NORTH CAROLINA RR / NORFOLK SOUTHERN MAINLINE HAYDOCK TO JUNKER RAILROAD ROADBED (MP-360 TO MP-372.2).

ARCHER WESTERN
CONSTRUCTION, LLC

ATLANTA,  GA

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA  

C203206JUL 16 2013

10.090 MI

0227 8860000000-N SP  Lump Sum 6000.00 130000.00  GENERIC STRUCTURE ITEM (LS)
SELF-LUBRICATING EXPANSION BEARING ASSEMBLIES

0228 8867000000-E SP  518.9 LF  39.00 20237.10 150.00 77835.00  GENERIC STRUCTURE ITEM (LF)
CONCRETE PARAPET

0229 8867000000-E SP  461.6 LF  200.00 92320.00 210.00 96936.00  GENERIC STRUCTURE ITEM (LF)
METAL HANDRAIL

0230 8867000000-E SP   321 LF  200.00 64200.00 170.00 54570.00  GENERIC STRUCTURE ITEM (LF)
METAL RAIL

0231 8867000000-E SP   214 LF  450.00 96300.00 300.00 64200.00  GENERIC STRUCTURE ITEM (LF)
METAL RAIL & WALKWAY

0232 8893000000-E SP  790.4 SY  55.00 43472.00 35.00 27664.00  GENERIC STRUCTURE ITEM (SY)
1" ASPHALT PLANKING PROTECTIVE COURSE FOR DECK

0233 8893000000-E SP  790.4 SY  37.00 29244.80 85.00 67184.00  GENERIC STRUCTURE ITEM (SY)
MEMBRANE LAYER WATERPROOFING SYSTEM FOR
DECK

0234 8893000000-E SP   36 SY  44.00 1584.00 140.00 5040.00  GENERIC STRUCTURE ITEM (SY)
TWO PART MEMBRANE WATERPROOF- ING SYSTEM

0235 8893000000-E SP  890.2 SY  120.00 106824.00 100.00 89020.00  GENERIC STRUCTURE ITEM (SY)
WATERPROOFING

0236 8105500000-E 411  133 LF  1500.00 199500.00 555.00 73815.00  **'-**" DRILLD PIER IN SOIL
(5'-0")

0237 8105600000-E 411  139 LF  1500.00 208500.00 4500.00 625500.00  **'-**" DRILLD PIER NO SOIL
(5'-0")

0238 8893000000-E SP   210 SY  45.00 9450.00 350.00 73500.00  GENERIC STRUCTURE ITEM (SY)
REINFORCED BACKFILL

 

    TOTAL 27427394.50 TOTAL 30417876.48  CONTRACT TOTAL

 

    SUB-TOTAL 16082334.00 SUB-TOTAL 17677023.58  ROADWAY ITEMS

    SUB-TOTAL 678994.00 SUB-TOTAL 695067.20  CULVERT ITEMS

    SUB-TOTAL 1474400.00 SUB-TOTAL 1668400.00  WALL ITEMS

    SUB-TOTAL 9191666.50 SUB-TOTAL 10377385.70  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  24903992.40   CROWDER CONSTRUCTION COMPANY

     2  25327713.19   BLYTHE DEVELOPMENT CO.

     3  26648788.73   BLYTHE CONSTRUCTION, INC.

     4  27427394.50   ARCHER WESTERN CONSTRUCTION, LLC

     5  30417876.48   ENGLISH CONSTRUCTION CO., INC.



AUG 07, 2013 09:26 AM

TIP NO I-5603 2:00 PM 1 /  1 010

SURRY

45825.3.1

FED AID NO IMPP-077-1(213)95

MILLING AND RESURFACING.

I-77 FROM MM-95 TO MM-99.

   

C203316JUL 16 2013

4.000 MI

                                                                                          *** THIS PROJECT WAS REJECTED ***

       



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 1 /  2 011

AVERY, WATAUGA

11CR.10061.21,  11CR.10951.21,  11CR.20061.21,  11CR.20951.21

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-221/421, 3 SECTIONS OF NC-194, AND 9 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

C203400JUL 16 2013

21.780 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00   MOBILIZATION

0002 0106000000-E 230  3,988 CY  21.00 83748.00   BORROW EXCAVATION

0003 1220000000-E 545  1,035 TON 21.00 21735.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  39.88 SMI 1900.00 75772.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  70,828 SY  1.35 95617.80   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  19,488 SY  1.35 26308.80   MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0007 1330000000-E 607  2,654 SY  10.00 26540.00   INCIDENTAL MILLING

0008 1519000000-E 610  7,730 TON 40.33 311750.90   ASP CONC SURF CRS S9.5B

0009 1523000000-E 610  4,794 TON 40.33 193342.02   ASP CONC SURF CRS S9.5C

0010 1525000000-E 610  14,276 TON 40.33 575751.08   ASP CONC SURF CRS SF9.5A

0011 1525100000-E SP   3,483 TON 45.33 157884.39   ASP CONC SURF CRS SF9.5A LEVEL

0012 1575000000-E 620  1,909 TON 617.00 1177853.00   ASP FOR PLANT MIX

0013 1704000000-E SP   1,800 TON 112.50 202500.00   PATCHING EXIST PAVEMENT

0014 2800000000-N 858  1 EA  1500.00 1500.00   ADJ CATCH BASINS

0015 2830000000-N 858  17 EA  900.00 15300.00   ADJ MANHOLES

0016 2845000000-N 858  9 EA  750.00 6750.00   ADJ METER OR VALVE BOXES

0017 4366000000-E SP  2,396.24 SF  5.50 13179.32   GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0018 4510000000-N SP   160 HR  55.00 8800.00   LAW ENFORCEMENT

0019 4589000000-N SP  Lump Sum 25000.00   GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0020 4810000000-E 1205  899,812 LF  0.11 98979.32   PAINT PVMT MARKINGS 4"

0021 4820000000-E 1205  2,348 LF  0.28 657.44   PAINT PVMT MARKINGS 8"

0022 4835000000-E 1205  874 LF  4.00 3496.00   PAINT PVT MKG LINES 24"

0023 4840000000-N 1205  16 EA  48.00 768.00   PAINT PVT MKG CHARACTER

0024 4845000000-N 1205  86 EA  65.00 5590.00   PAINT PVT MKG SYMBOL

0025 4905000000-N 1253  1,432 EA  23.00 32936.00   SNOWPLB PVMT MRKER

0026 5255000000-N 1413 Lump Sum 15000.00   PORTABLE LIGHTING

0027 6084000000-E 1660 15.15 ACR 0.01 0.15   SEEDING AND MULCHING

0028 7288000000-E 1715  100 LF  25.00 2500.00   PAVED TRENCH (***********)
(1, 2")

0029 7288000000-E 1715  200 LF  27.75 5550.00   PAVED TRENCH (***********)
(3, 2")

0030 7300000000-E 1715  100 LF  8.00 800.00   UNPAVED TRENCH (***********)
(1, 2")

0031 7300000000-E 1715  200 LF  8.50 1700.00   UNPAVED TRENCH (***********)
(3, 2")

0032 7324000000-N 1716  4 EA  300.00 1200.00   JUNCTION BOX (STANDARD SIZE)

0033 7444000000-E 1725  900 LF  9.00 8100.00   INDUCTIVE LOOP SAWCUT

0034 7456000000-E 1726  400 LF  2.50 1000.00   LEAD-IN CABLE(********)
(14-2)



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 2 /  2 011

AVERY, WATAUGA

11CR.10061.21,  11CR.10951.21,  11CR.20061.21,  11CR.20951.21

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-221/421, 3 SECTIONS OF NC-194, AND 9 SECTIONS OF SECONDARY ROADS.

   

C203400JUL 16 2013

21.780 MI

 

    TOTAL 3267609.22   CONTRACT TOTAL

 

    SUB-TOTAL 3267609.22   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3267609.22   MAYMEAD, INC.



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 1 /  6 012

BURKE, BUNCOMBE

17BP.13.P.4

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGES - 4 IN BUNCOMBE COUNTY AND 1 IN BURKE COUNTY.

SEMINOLE EQUIPMENT, INC.

TARPON SPRINGS,  FL

SAFFO CONTRACTORS INC GULF COAST CONTRACTING, LLC

WILMINGTON,  NC TARPON SPRINGS,  FL

C203245JUL 16 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 110000.00  120000.00MOBILIZATION

0002 4400000000-E 1110  72 SF  10.00 720.00 10.00 720.00 5.00  360.00WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  160 SF  10.00 1600.00 10.00 1600.00 3.00  480.00WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  4 EA  500.00 2000.00 1500.00 6000.00 500.00  2000.00FLASHING ARROW BOARD

0005 4420000000-N 1120  2 EA  1000.00 2000.00 2500.00 5000.00 1000.00  2000.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  500 EA  1.00 500.00 10.00 5000.00 2.00  1000.00DRUMS

0007 4480000000-N 1165  1 EA  1000.00 1000.00 7500.00 7500.00 3000.00  3000.00TMA

0008 4510000000-N SP   8 HR  50.00 400.00 50.00 400.00 30.00  240.00LAW ENFORCEMENT

0009 8860000000-N SP  Lump Sum 8500.00 8000.00  20000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #171

0010 8860000000-N SP  Lump Sum 8500.00 8000.00  5000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #30

0011 8860000000-N SP  Lump Sum 8500.00 8000.00  5000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #324

0012 8860000000-N SP  Lump Sum 8500.00 8000.00  5000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #382

0013 8860000000-N SP  Lump Sum 8500.00 8000.00  5000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #387

0014 8860000000-N SP  Lump Sum 150000.00 91300.00  159000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #171

0015 8860000000-N SP  Lump Sum 150000.00 93000.00  161000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #324

0016 8860000000-N SP  Lump Sum 180000.00 115000.00  198000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #382

0017 8860000000-N SP  Lump Sum 90000.00 56000.00  102000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #387

0018 8860000000-N SP  Lump Sum 250000.00 165000.00  325000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE   BRIDGE #30

0019 8860000000-N SP  Lump Sum 5000.00 15000.00  5000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #171

0020 8860000000-N SP  Lump Sum 5000.00 15000.00  5000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #30

0021 8860000000-N SP  Lump Sum 5000.00 19200.00  5000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #324

0022 8860000000-N SP  Lump Sum 5000.00 9400.00  5000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #382

0023 8860000000-N SP  Lump Sum 10000.00 27400.00  5000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #387

0024 8860000000-N SP  Lump Sum 3000.00 45650.00  3000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #171

0025 8860000000-N SP  Lump Sum 3000.00 46230.00  9000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #30

0026 8860000000-N SP  Lump Sum 3000.00 57100.00  3000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #324

0027 8860000000-N SP  Lump Sum 3000.00 28150.00  3000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #382

0028 8860000000-N SP  Lump Sum 3000.00 82410.00  3000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #387



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 2 /  6 012

BURKE, BUNCOMBE

17BP.13.P.4

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGES - 4 IN BUNCOMBE COUNTY AND 1 IN BURKE COUNTY.

SEMINOLE EQUIPMENT, INC.

TARPON SPRINGS,  FL

SAFFO CONTRACTORS INC GULF COAST CONTRACTING, LLC

WILMINGTON,  NC TARPON SPRINGS,  FL

C203245JUL 16 2013

0.000 MI

0029 8889000000-E SP   1,432 LB  60.00 85920.00 60.00 85920.00 22.00  31504.00GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL FOR GIRDER   REPAIR

0030 8897000000-N SP   4 EA  10000.00 40000.00 11500.00 46000.00 6000.00  24000.00GENERIC STRUCTURE ITEM (EA)
REPLACE BEARINGS

 

    TOTAL 1091640.00 TOTAL 1173980.00 TOTAL  1215584.00CONTRACT TOTAL

 

    SUB-TOTAL 1091640.00 SUB-TOTAL 1173980.00 SUB-TOTAL  1215584.00ROADWAY ITEMS



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 3 /  6 012

BURKE, BUNCOMBE

17BP.13.P.4

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGES - 4 IN BUNCOMBE COUNTY AND 1 IN BURKE COUNTY.

ASTRON GENERAL CONTRACTING
COMPANY  INC

JACKSONVILLE,  NC

KLICOS PAINTING COMPANY, INC. OLYMPUS PAINTING
CONTRACTORS, INC.

 TARPON SPRINGS,  FL

C203245JUL 16 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 65000.00  100000.00MOBILIZATION

0002 4400000000-E 1110  72 SF  5.00 360.00 5.00 360.00 12.00  864.00WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  160 SF  5.00 800.00 5.00 800.00 12.00  1920.00WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  4 EA  250.00 1000.00 200.00 800.00 2250.00  9000.00FLASHING ARROW BOARD

0005 4420000000-N 1120  2 EA  100.00 200.00 3000.00 6000.00 5000.00  10000.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  500 EA  5.00 2500.00 1.00 500.00 35.00  17500.00DRUMS

0007 4480000000-N 1165  1 EA  500.00 500.00 5000.00 5000.00 16000.00  16000.00TMA

0008 4510000000-N SP   8 HR  15.00 120.00 40.00 320.00 50.00  400.00LAW ENFORCEMENT

0009 8860000000-N SP  Lump Sum 3000.00 27500.00  26000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #171

0010 8860000000-N SP  Lump Sum 3000.00 20000.00  54000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #30

0011 8860000000-N SP  Lump Sum 3000.00 20000.00  35500.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #324

0012 8860000000-N SP  Lump Sum 3000.00 20000.00  35500.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #382

0013 8860000000-N SP  Lump Sum 3000.00 20000.00  35500.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #387

0014 8860000000-N SP  Lump Sum 221641.00 144570.00  154570.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #171

0015 8860000000-N SP  Lump Sum 219069.00 147060.00  156822.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #324

0016 8860000000-N SP  Lump Sum 239382.00 165520.00  211996.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #382

0017 8860000000-N SP  Lump Sum 131990.00 100000.00  110120.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #387

0018 8860000000-N SP  Lump Sum 348749.00 251280.00  305360.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE   BRIDGE #30

0019 8860000000-N SP  Lump Sum 4500.00 50000.00  75000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #171

0020 8860000000-N SP  Lump Sum 4500.00 100000.00  100000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #30

0021 8860000000-N SP  Lump Sum 4500.00 50000.00  75000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #324

0022 8860000000-N SP  Lump Sum 4500.00 80000.00  75000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #382

0023 8860000000-N SP  Lump Sum 4500.00 20000.00  35000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #387

0024 8860000000-N SP  Lump Sum 5000.00 45000.00  10000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #171

0025 8860000000-N SP  Lump Sum 65000.00 45000.00  30000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #30

0026 8860000000-N SP  Lump Sum 5000.00 45000.00  10000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #324

0027 8860000000-N SP  Lump Sum 5000.00 45000.00  10000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #382

0028 8860000000-N SP  Lump Sum 5000.00 45000.00  10000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #387



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 4 /  6 012

BURKE, BUNCOMBE

17BP.13.P.4

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGES - 4 IN BUNCOMBE COUNTY AND 1 IN BURKE COUNTY.

ASTRON GENERAL CONTRACTING
COMPANY  INC

JACKSONVILLE,  NC

KLICOS PAINTING COMPANY, INC. OLYMPUS PAINTING
CONTRACTORS, INC.

 TARPON SPRINGS,  FL

C203245JUL 16 2013

0.000 MI

0029 8889000000-E SP   1,432 LB  12.00 17184.00 45.00 64440.00 21.00  30072.00GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL FOR GIRDER   REPAIR

0030 8897000000-N SP   4 EA  2500.00 10000.00 8000.00 32000.00 7205.00  28820.00GENERIC STRUCTURE ITEM (EA)
REPLACE BEARINGS

 

    TOTAL 1415995.00 TOTAL 1616150.00 TOTAL  1769944.00CONTRACT TOTAL

 

    SUB-TOTAL 1415995.00 SUB-TOTAL 1616150.00 SUB-TOTAL  1769944.00ROADWAY ITEMS



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 5 /  6 012

BURKE, BUNCOMBE

17BP.13.P.4

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGES - 4 IN BUNCOMBE COUNTY AND 1 IN BURKE COUNTY.

VIMAS PAINTING COMPANY, INC

LOWELLVILLE,  OH

M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

SPARTAN CONTRACTING, LLC

TARPON SPRINGS,  FL HUBBARD,  OH

C203245JUL 16 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 188100.00  78008.00MOBILIZATION

0002 4400000000-E 1110  72 SF  10.00 720.00 11.80 849.60 12.00  864.00WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  160 SF  10.00 1600.00 10.33 1652.80 6.00  960.00WORK ZONE SIGNS (PORT)

0004 4415000000-N 1115  4 EA  3000.00 12000.00 1770.00 7080.00 1000.00  4000.00FLASHING ARROW BOARD

0005 4420000000-N 1120  2 EA  12000.00 24000.00 5310.00 10620.00 2700.00  5400.00PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130  500 EA  50.00 25000.00 23.60 11800.00 20.00  10000.00DRUMS

0007 4480000000-N 1165  1 EA  25000.00 25000.00 8850.00 8850.00 5000.00  5000.00TMA

0008 4510000000-N SP   8 HR  80.00 640.00 60.00 480.00 70.00  560.00LAW ENFORCEMENT

0009 8860000000-N SP  Lump Sum 35000.00 41300.00  25000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #171

0010 8860000000-N SP  Lump Sum 5000.00 5900.00  25000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #30

0011 8860000000-N SP  Lump Sum 5000.00 5900.00  62000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #324

0012 8860000000-N SP  Lump Sum 5000.00 5900.00  42000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #382

0013 8860000000-N SP  Lump Sum 5000.00 5900.00  42000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE JACKING BRIDGE #387

0014 8860000000-N SP  Lump Sum 136200.00 203000.00  270000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #171

0015 8860000000-N SP  Lump Sum 137942.00 206000.00  270000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #324

0016 8860000000-N SP  Lump Sum 172000.00 269000.00  340000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #382

0017 8860000000-N SP  Lump Sum 84000.00 126000.00  165000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE BRIDGE #387

0018 8860000000-N SP  Lump Sum 245896.00 362000.00  365000.00GENERIC STRUCTURE ITEM (LS)
PAINTING EXISTING STRUCTURE   BRIDGE #30

0019 8860000000-N SP  Lump Sum 20000.00 30000.00  15000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #171

0020 8860000000-N SP  Lump Sum 35000.00 40000.00  80000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #30

0021 8860000000-N SP  Lump Sum 20000.00 30000.00  15000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #324

0022 8860000000-N SP  Lump Sum 25000.00 30000.00  20000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #382

0023 8860000000-N SP  Lump Sum 10000.00 20000.00  20000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL BRIDGE #387

0024 8860000000-N SP  Lump Sum 87556.00 23500.00  1000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #171

0025 8860000000-N SP  Lump Sum 158076.00 23500.00  1000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #30

0026 8860000000-N SP  Lump Sum 88677.00 23500.00  1000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #324

0027 8860000000-N SP  Lump Sum 110484.00 23500.00  1000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #382

0028 8860000000-N SP  Lump Sum 54000.00 13500.00  1000.00GENERIC STRUCTURE ITEM (LS)
UNDERSTRUCTURE WORK PLATFORM BRIDGE #387



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 6 /  6 012

BURKE, BUNCOMBE

17BP.13.P.4

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BRIDGES - 4 IN BUNCOMBE COUNTY AND 1 IN BURKE COUNTY.

VIMAS PAINTING COMPANY, INC

LOWELLVILLE,  OH

M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

SPARTAN CONTRACTING, LLC

TARPON SPRINGS,  FL HUBBARD,  OH

C203245JUL 16 2013

0.000 MI

0029 8889000000-E SP   1,432 LB  50.00 71600.00 59.00 84488.00 19.00  27208.00GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL FOR GIRDER   REPAIR

0030 8897000000-N SP   4 EA  20000.00 80000.00 23600.00 94400.00 8000.00  32000.00GENERIC STRUCTURE ITEM (EA)
REPLACE BEARINGS

 

    TOTAL 1780391.00 TOTAL 1896720.40 TOTAL  1925000.00CONTRACT TOTAL

 

    SUB-TOTAL 1780391.00 SUB-TOTAL 1896720.40 SUB-TOTAL  1925000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1091640.00   SEMINOLE EQUIPMENT, INC.

     2  1173980.00   SAFFO CONTRACTORS INC

     3  1215584.00   GULF COAST CONTRACTING, LLC

     4  1415995.00   ASTRON GENERAL CONTRACTING COMPANY  INC

     5  1616150.00   KLICOS PAINTING COMPANY, INC.

     6  1769944.00   OLYMPUS PAINTING CONTRACTORS, INC.

     7  1780391.00   VIMAS PAINTING COMPANY, INC

     8  1896720.40   M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.

     9  1925000.00   SPARTAN CONTRACTING, LLC



AUG 07, 2013 09:26 AM

TIP NO 2:00 PM 1 /  1 013

JACKSON

14CR.10501.10

FED AID NO STATE FUNDED

MILLING, AND RESURFACING.

US-23/74 FROM BRIDGE #145 TO WEST OF HAYWOOD COUNTY LINE.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

C203382JUL 16 2013

3.600 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 189000.00   MOBILIZATION

0002 1297000000-E 607  125,368 SY  2.00 250736.00   MILL ASP PVMT *****" DTH
(3")

0003 1330000000-E 607  500 SY  15.00 7500.00   INCIDENTAL MILLING

0004 1503000000-E 610  21,438 TON 54.00 1157652.00   ASP CONC INTR CRS I19.0C

0005 1523000000-E 610  13,515 TON 55.00 743325.00   ASP CONC SURF CRS S9.5C

0006 1575000000-E 620  1,826 TON 670.00 1223420.00   ASP FOR PLANT MIX

0007 1840000000-E 665  76,032 LF  0.20 15206.40   MILLED RUMBLE STRIPS

0008 2815000000-N 858  4 EA  1500.00 6000.00   ADJ DROP INLETS

0009 4589000000-N SP  Lump Sum 111000.00   GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0010 4595000000-E SP  157.5 SF  15.00 2362.50   GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0011 4685000000-E 1205  71,700 LF  0.50 35850.00   THERMO PVT MKG LINES 4"90

0012 4686000000-E 1205  11,300 LF  0.58 6554.00   THERMO PVT MKG LINES 4"120

0013 4695000000-E 1205  600 LF  2.00 1200.00   THERMO PVT MKG LINES 8"90 MILS

0014 4710000000-E 1205  45 LF  9.00 405.00   24"WIDE THERMO 120 MILS

0015 4725000000-E 1205  49 EA  100.00 4900.00   THERMO PVT SYMBOL 90MILS

0016 4810000000-E 1205  65,048 LF  0.22 14310.56   PAINT PVMT MARKINGS 4"

0017 4820000000-E 1205  600 LF  1.00 600.00   PAINT PVMT MARKINGS 8"

0018 4845000000-N 1205  49 EA  50.00 2450.00   PAINT PVT MKG SYMBOL

0019 4905000000-N 1253  515 EA  26.00 13390.00   SNOWPLB PVMT MRKER

 

    TOTAL 3785861.46   CONTRACT TOTAL

 

    SUB-TOTAL 3785861.46   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3785861.46   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC


